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ARTICLE 1: General Conditions 

1.1 Basic Definitions 

1.1.1 The Contract Documents 

The Contract Documents consist of the Agreement between Owner and Contractor (hereinafter the 

Agreement), Conditions of the Contract (General, Supplementary and other Conditions), Drawings, 

Specifications, addenda issued prior to bid, instructions to bidders, notice to bidders, the Proposal, 

Payment Bond, Performance Bond, required insurance certificates, additional insured endorsement and 

declarations page, Designation of Subcontractors, Noncollusion Declaration, and the Fingerprinting Notice 

and Acknowledgment and Independent Contractor Student Contact Form, other documents referred to in 

the Agreement, and written modifications issued after execution of the Agreement. 

1.1.2 The Contract 

The Contract Documents form the Contract.  The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations, or 

agreements, either written or oral.  The Contract Documents shall not be construed to create any kind of 

contractual relationship other than between the Owner and Contractor. 

1.1.3 The Work 

The Work shall include all labor, materials, services, manuals, training, as-builts, and equipment necessary 

for the Contractor to fulfill all of its obligations pursuant to the Contract Documents.   

1.1.4 The Project 

The Project is the total construction of the Work performed in accordance with the Contract Documents 

in whole or in part and which may include construction by the Owner or by separate contractors. 

1.1.5 The Drawings 

The Drawings are graphic and pictorial portions of the Contract Documents prepared for the Project and 

approved changes thereto, wherever located and whenever issued, showing the design, location, and 

scope of the Work, generally including plans, elevations, sections, details, schedules, and diagrams as 

drawn or approved by the Architect. 

1.1.6 The Specifications 

The Specifications are that portion of the Contract Documents consisting of the written requirements for 

material, equipment, construction systems, instructions, quality assurance standards, workmanship, and 

performance of related services. 

1.1.7 The Project Manual 

The Project Manual is the volume usually assembled for the Work which may include, without limitation, 

the bidding requirements, sample forms, Agreement, Conditions of the Contract, and Specifications. 

1.2 Execution, Correlation and Intent 

The Contract Documents are complementary and are intended to include all items required for the proper 

execution and completion of the Work.  Any item of work mentioned in the Specifications and not shown 

on the Drawings, or shown on the Drawings and not mentioned in the Specifications, shall be provided by 

Contractor as if shown or mentioned in both.  In the event there is a discrepancy between the various 

Contract Documents, the Agreement shall control unless there is not an applicable provision in the 

Agreement, in which case the Conditions (General, Supplementary or other Conditions) shall control.  

Without limiting Contractor’s obligation to identify conflicts for resolution by the Architect, it is intended 

that the more stringent, higher quality, and greater quantity of Work shall apply.  Each and every 

provision of law required by law to be inserted in this Contract shall be deemed to be inserted herein, and 

the Contract shall be read and enforced as though it were included herein, and if through mistake or 

otherwise any such provision is not inserted, or is not correctly inserted, then upon application of either 

party the Contract shall be amended in writing to make such insertion or correction. 

1.3 Ownership and Use of Architect’s Drawings, Specifications and Other Documents 

The Drawings, Specifications, and other documents prepared on behalf of the Owner are instruments of 

the services of the Architect and its consultants and are the property of the Owner.  The Contractor may 

retain one contract record set. 
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ARTICLE 2 Owner 

2.1 Definition 

The term "Owner" means the person or entity identified as such in the Agreement and is referred to 

throughout the Contract Documents as if singular in number. The term "Owner" means the Owner or the 

Owner's authorized representative. 

2.2 Existing Utility Lines, Site Survey; Contractor Reliance 

Pursuant to Government Code section 4215, the Owner assumes the responsibility for removal, relocation, 

and protection of utilities located on the Site at the time of commencement of construction under this 

Contract with respect to any such utility facilities which are not identified in the drawings and specifications 

made part of the invitation to bid. The Contractor shall not be assessed for liquidated damages for delay in 

completion of the Project caused by failure of the Owner to provide for removal or relocation of such utility 

facilities.  Owner shall compensate the Contractor for the costs of locating, repairing damage not due to 

the failure of the Contractor to exercise reasonable care, removing or relocating such utility facilities, and 

for equipment necessarily idle during such work. 

When required by the scope of the Project, the Owner will furnish, at its expense, a legal description or a 

land survey of the site, giving, as applicable, grades and lines of streets, alleys, pavements, adjoining 

property, rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries, and 

contours of the site.  Surveys to determine locations of construction, grading, and site work shall be 

provided by the Contractor. 

Any test borings and soils reports for the Project have been made for the Owner to indicate the subsurface 

materials that might be encountered at particular locations on the Project.  The Owner has made these 

documents available to the Contractor and the Contractor has studied the results of such test borings and 

information that it has as to the subsurface conditions and Site geology as set forth in the test borings and 

soils reports.  The Owner does not assume any responsibility whatsoever with respect to the sufficiency or 

accuracy of the borings made, or of the logs of the test borings, or of other investigations, or of the soils 

reports furnished pursuant hereto, or of the interpretations to be made beyond the location or depth of 

the borings.  There is no warranty or guarantee, either express or implied that the conditions indicated by 

such investigations, borings, logs, soil reports or other information are representative of those existing 

throughout the site of the Project, or any part thereof, or that unforeseen developments may not occur.  At 

the Owner's request, the Contractor shall make available to the Owner the results of any Site investigation, 

test borings, analyses, studies or other tests conducted by or in the possession of the Contractor of any of 

its agents.  Nothing herein contained shall be deemed a waiver by the Contractor to pursue any available 

legal right or remedy it may have at any time against any third party who may have prepared any report 

and/or test relied upon by the Contractor. 

The Contractor may rely upon the accuracy of any utility services or site survey information that the District 

may provide, except that the Contractor may not rely upon and must question in writing to the Owner and 

the Architect any information which appears incorrect based upon Contractor's Site inspection, knowledge 

of the Project, and prior experience with similar projects, unless specifically stated in writing that the 

Contractor may rely upon the designated information. 

2.3 Owner’s Right to Stop the Work 

If the Contractor fails to correct Work, which is not in accordance with the requirements of the Contract 

Documents as required by paragraph 12.2, or persistently fails to carry out Work in accordance with the 

Contract Documents, the Owner, by written order signed personally or by an agent specifically so 

empowered by the Owner in writing, may order the Contractor to stop the Work or any portion thereof, 

until the cause for such order has been eliminated. 

2.4 Owner’s Right to Carry out the Work 

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and 

fails (within a seven-day period after receipt of written notice or the time period expressly stated in the 

written notice from the Owner) to commence and continue correction of such default or neglect with 

diligence and promptness, the Owner may correct such deficiencies by whatever reasonable method the 
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Owner may deem expedient without prejudice to other remedies the Owner may have, and may withhold 

for the cost of such correction. 

 

ARTICLE 3 The Contractor 

3.1 Definition 

The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number.  The term "Contractor" means the Contractor or the 

Contractor's authorized representatives.  To the extent that any portion of the Work is provided with the 

Contractor's own forces, any reference to Subcontractors shall be equally applicable to the Contractor.  If 

any of the Work is performed by contractors retained directly by the Owner, Contractor shall be responsible 

for the coordination and sequencing of the Work of those other contractors so as to avoid any impact on 

the Project Schedule. 

 

3.2 Supervision and Construction Procedures 

3.2.1 Contractor  

The Contractor shall supervise and direct the Work using the Contractor's best skill and attention. The 

Contractor shall be solely responsible for and have control over construction means, methods, techniques, 

sequences, procedures, and coordinating all portions of the Work under the Contract, unless Contract 

Documents give other specific instructions concerning these matters.   

3.2.2 Contractor Responsibility 

The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, 

Subcontractors, material and equipment suppliers, and their agents, employees, invitees, and other 

persons performing portions of the Work under direct or indirect contract with the Contractor or any of its 

Subcontractors. 

3.2.3 Obligations not Changed by Architect's Actions 

The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect's administration of the Contract, 

or by activities or duties of the Inspector of Record, or by tests, inspections, or approvals required or 

performed by persons other than the Contractor. 

3.2.4 Contractor Responsibility for Readiness for Work 

The Contractor shall be responsible for inspection of Work already performed under the Contract 

Documents to determine that such portions are in proper condition to receive subsequent work. 

3.3 Superintendent 

The Contractor shall provide a competent superintendent and assistants as necessary, all of whom shall be 

reasonably proficient in speaking, reading and writing English and, who shall be in attendance at the Project 

site during performance of the Work.  The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor.  The 

Contractor and each Subcontractor shall: furnish a competent and adequate staff as necessary for the 

proper administration, coordination, supervision, and superintendence of its portion of the Work; organize 

the procurement of all materials and equipment so that the materials and equipment will be available at 

the time they are needed for the Work; and keep an adequate force of skilled workers on the job to 

complete the Work in accordance with all requirements of the Contract Documents.  Owner shall have the 

right, but not the obligation, to require the removal from the Project of any superintendent, staff member, 

agent, or employee of any Contractor, Subcontractor, material or equipment supplier, etc., for cause. 

3.3 Labor and Materials 

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

material, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, 

and other facilities and services necessary for proper execution and completion of the Work whether 

temporary or permanent and whether or not incorporated or to be incorporated in the Work.  The 

Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make 

its parts fit together properly. 
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3.4 Warranty 

The Contractor warrants to the Owner and Architect that material and equipment furnished under the 

Contract will be of good quality and new unless otherwise required or permitted by the Contract 

Documents, that the Work will be free from defects not inherent in the quality required or permitted, and 

that the Work will conform with the requirements of the Contract Documents, per Section 12.2.  

 

3.6 Taxes 

Contractor will pay all applicable Federal, State, and local taxes on all materials, labor, or services furnished 

by it, and all taxes arising out of its operations under the Contract Documents.  Owner is exempt from 

Federal Excise Tax, and a Certificate of Exemption shall be provided upon request.  

 

3.7 Permits, Fees and Notices 

The Contractor shall secure and pay for all permits and governmental fees, licenses, and inspections 

necessary for proper execution and completion of the Work which are customarily secured after execution 

of the Contract and are legally required by any authority having jurisdiction over the Project, except those 

required by the Division of the State Architect (DSA).   

 

3.8 Allowances 

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents.  Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner 

may direct, but the Contractor shall not be required to employ persons or entities against whom the 

Contractor makes reasonable and timely objection. 

 

3.9 Contractor’s Construction Schedules 

The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner's and 

the Architect's information the construction schedule for the Work. The schedule shall not exceed time 

limits current under the Contract Documents and shall comply with all of the scheduling as required by 

Division 1 of the Specifications.  Failure of the Contractor to provide proper schedules as required by this 

paragraph may, at the sole discretion of Owner, constitute either grounds to withhold, in whole or in part, 

progress payments to the Contractor, or a breach of contract allowing Owner to terminate the Agreement 

between Owner and Contractor. 

 

3.10 Documents and Samples at the Site 

The Contractor shall maintain at the Site for the Owner one applicable copy of Titles 19 and 24 and record 

copy of the Drawings, Specifications, Addenda, Change Orders, and other Modifications, in good order and 

marked currently to record changes and selections made during construction.  In addition, the Contractor 

shall maintain at the Site approved Shop Drawings, Product Data, Samples, and similar required submittals.   

 

3.11 Shop Drawings, Product Data, and Samples 

 

 3.11.1.1 Shop Drawings 

The term "shop drawings" as used herein means drawings, diagrams, schedules, and other data, which are 

prepared by Contractor, Subcontractors, manufacturers, suppliers, or distributors illustrating some portion 

of the Work.  The Contractor shall obtain and submit with the shop drawings all seismic and other 

calculations and all product data from equipment manufacturers.  Shop drawings shall: establish the actual 

detail of all manufactured or fabricated items, indicate proper relation to adjoining work, amplify design 

details of mechanical and electrical systems and equipment in proper relation to physical spaces in the 

structure, and incorporate minor changes of design or construction to suit actual conditions. 

 

 3.11.1.2 Samples. 

The term "samples" as used herein are physical examples furnished by Contractor to illustrate materials, 

equipment, or quality.  All Work shall be in accordance with the approved samples. 
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 3.11.1.3 Contractor's Responsibility. 

Contractor shall obtain and shall submit to Architect all required shop drawings and samples in accordance 

with Contractor's "Schedule for Submission of Shop Drawings and Samples" as required in the Specifications 

with such promptness as to cause no delay in its own Work or in that of any other contractor, Owner or 

subcontractor but in no event later than ninety (90) days after the execution of the Agreement.  Review by 

Owner and Architect shall not relieve the Contractor or any Subcontractor from its responsibility in 

preparing and submitting proper shop drawings, product data and samples in accordance with the Contract 

Documents.  Any submission, which in Architect's opinion is incomplete, contains numerous errors, or has 

been checked only superficially by Contractor will be returned unreviewed by the Architect for resubmission 

by the Contractor.  Contractor shall not commence any portion of the Work requiring a shop drawing or 

sample submission until the Architect has approved the submission. 

 

 3.11.1.4 Extent of Review. 

In reviewing shop drawings, the Architect will not verify dimensions and field conditions.  The Architect will 

review and approve shop drawings, product data, and samples for aesthetics and for conformance with the 

design concept of the Work and the information given in the Contract Documents.  The Architect’s review 

shall not relieve the Contractor from responsibility for any deviations from the requirements of the Contract 

Documents unless the Architect has given specific written approval.  Contractor and Subcontractors shall 

be solely responsible for determining any quantities, whether or not shown on the shop drawings. 

 

 13.11.1.5 Substitution. 

Unless the Specifications state that no substitution is permitted, whenever in the Contract Documents any 

specific brand or trade name is specified such specification shall be deemed to be followed by the words 

“or equal.”  The Owner may consider an untimely substitution request if the product specified is no longer 

commercially available. 

 

3.12 Cleaning Up 

The Contractor shall keep the Site and surrounding area free from accumulation of waste material or 

rubbish caused by operations under the Contract.  The Site shall be maintained in a safe, neat and orderly 

condition.  If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so, 

without prior notice to the Contractor and the cost thereof shall be invoiced to the Contractor and withheld 

from progress payments and/or retention.  When directed by the Owner or the Architect, Contractor and 

Subcontractor shall dismantle temporary structures, if any, and remove from the Site all construction and 

installation equipment, fences, scaffolding, surplus materials, rubbish, and supplies belonging to Contractor 

or Subcontractor.   

 

3.13 Access to the Work 

The Contractor shall provide the Owner, the Architect, and the Inspector, access to the Work in preparation 

and progress wherever located. 

 

3.14 Royalties from Patents 

The Contractor shall pay all royalties and license fees.  The Contractor shall defend suits or claims of 

infringement of patent rights and shall hold the Owner and the Architect harmless and indemnify them 

from loss on account thereof but shall not be responsible for such defense or loss when a particular design, 

process, or product of a particular manufacturer is required by the Contract Documents, unless Contractor 

has reason to believe it is an infringement of a patent and does not inform Architect.   

 

3.15 Indemnification 

To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold harmless the 

Owner, the construction manager, Architect, Architect's consultants, the Inspector of Record, the State of 

California, and their respective agents, employees, officers, volunteers, Boards of Trustees, members of the 

Boards of Trustees, and directors, from and against claims, liability, damages, losses, and expenses 

(including, but not limited to, attorneys' fees and costs including fees of consultants) arising out of or 
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resulting from performance of the Work by Contractor; or any act, omission, negligence, or willful 

misconduct of the Contractor or its Subcontractors or their respective agents, employees, material or 

equipment suppliers, invitees, or licensees but only to the extent caused in whole or in part by the acts or 

omissions of the Contractor, its Subcontractors, anyone directly or indirectly employed by any of them, or 

anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense 

is caused in part by a party indemnified hereunder.  Such obligation shall not be construed to negate, 

abridge, or reduce other rights or obligations of indemnity, which would otherwise exist as to a party, 

person, or entity described in this paragraph. 

 

ARTICLE 4:  Administration of the Contract 

 

4.1 Architect 

The term "Architect" means the Architect or the Architect's authorized representative, shall also refer to 

all consultants under the Architect's direction and control, and is referred to as if singular in number.  The 

Architect is one of potentially several agents and representatives on the Project. 

 

4.2 Architect’s Administration of the Contract 

 

4.2.1 Status 

The Architect may provide administration of the Contract as described in the Contract Documents and 

may be one of several Owner's representatives during construction. 

 

4.2.2 Limitations of Construction Responsibility 

The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect, or by tests, inspections, or approvals required or 

performed by persons other than the Contractor.   

 

4.2.3 Communications Facilitating Contract Administration 

Except as otherwise provided in the Contract Documents or when direct communications are warranted by 

special circumstances, the Owner and the Contractor shall communicate through the Architect, unless there 

is a construction manager for the Project or the Owner directs otherwise.   

 

4.2.4 Rejection of Work- 

In addition to the rights, duties, and obligations of the Inspector under this Article, the Architect may 

recommend to the Owner that the Owner reject Work which does not conform to the Contract 

Documents.   

 

 

4.3 Project Inspector 

If determined necessary by the Owner and Architect, one or more project inspectors employed by the 

Owner and approved by the Division of the State Architect will be assigned to the Work in accordance with 

the requirements of Title24 of the California Code of Regulations.  The Inspector(s) duties will be as 

specifically defined in Title24.  All Work shall be under the observation of or with the knowledge of the 

Inspector.  The Inspector shall have free access to any or all parts of the Work at any time.  The Contractor 

shall furnish the Inspector such information as may be necessary to keep the Inspector fully informed 

regarding progress and manner of work and character of materials.  Such observations shall not, in any way, 

relieve the Contractor from responsibility for full compliance with all terms and conditions of the Contract, 

or be construed to lessen to any degree the Contractor's responsibility for providing efficient and capable 

superintendence.  The Inspector is not authorized to make changes in the drawings or specifications.  The 

Inspector shall have the authority to reject work that does not comply with the provisions of the Contract 

Documents.  In addition, the Inspector may stop any Work which poses a probable risk of harm to persons 

or property.   
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4.4 Responsibility for Additional Charges Incurred by the Owner for Professional Service 

If at any time prior to the completion of the requirements under the Contract Documents, through no fault 

of its own, the Owner is required to provide or secure additional professional services for any reason by any 

act or omission of the Contractor, the Contractor shall be invoiced by the Owner for any actual costs 

incurred for any such additional services, which costs may, among other remedies, be withheld from the 

progress payments and/or retention.   

 

4.5 Claims 

 

4.5.1 General 

A Claim is a demand or assertion by Contractor seeking, as a matter of right, adjustment or interpretation 

of Contract terms, payment of money, extension of time, or other relief with respect to the terms of the 

Contract.  Claims must be made by written notice.  The responsibility to substantiate Claims shall rest with 

the Contractor.  Contractor may only submit a Claim after having complied with the requirements in Article 

7, as applicable, for the same matters. 

 

Claims, including those alleging an error or omission by the Architect, shall be submitted to the Architect 

and Owner.  A timely decision by the Owner shall be provided.  Claims must be made by written notice prior 

to the final progress payment.  An additional Claim made after the initial Claim has been implemented by 

Change Order will not be considered.  The failure of the Contractor to make a Claim within the specified 

time shall constitute an express waiver of any right to assert such Claim, whether affirmatively or 

defensively.  Despite submission or rejection of a Claim, the Contractor shall proceed diligently with 

performance of the Contract, and the Owner shall continue to make any undisputed payments in 

accordance with the Contract.  When any excavation or trenching extends greater than four feet below the 

surface, Public Contract Code section 7104 shall control. 

 

The Contractor shall certify, at the time of submission of a Claim, as follows: 

 

I, ___________, being the ________ (Must be an officer) of _________ (Contractor), 

declare under penalty of perjury under the laws of the State of California, and do 

personally certify and attest that:  I have thoroughly reviewed the attached Claim for 

additional cost and/or extension of time, and know its contents, and said Claim is made in 

good faith; the supporting data is truthful, accurate and complete; that the amount 

requested accurately reflects the adjustment for which the Contractor believes the Owner 

is liable; and further, that I am familiar with California Penal Code section 72 pertaining to 

false claims, and further know and understand that submission or certification of a false 

claim may lead to fines, imprisonment and/or other severe legal consequences. 

 

By:  _____________ 

 

Contractor understands and agrees that any Claim submitted without this certification does not meet the terms of 

the Contract Documents, that Owner, or Owner's representatives, may reject the Claim on that basis and that 

unless Contractor properly and timely files the Claim with the certification, Contractor cannot further pursue the 

Claim in any forum.  A condition precedent will not have been satisfied. 

 

4.5.2 Claims for Concealed or Unknown Conditions 

 

 4.5.2.1 Trenches or Excavations Less Than Four Feet Below the Surface. 

If Contractor encounters conditions at the Site which are subsurface or otherwise concealed physical 

conditions, which differ materially from those indicated in the Contract Documents, or unknown physical 

conditions of an unusual nature, which differ materially from those ordinarily found to exist and generally 

recognized as inherent in construction activities of the character provided for in the Contract Documents, 

then notice by the Contractor shall be given to the Owner promptly before conditions are disturbed and in 
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no event later than ten (10) days after first observance of the conditions.  The Architect will promptly 

investigate such conditions, and if they differ materially and cause an increase or decrease in the 

Contractor's cost of, time required for, or performance of any part of the Work, will recommend an 

equitable adjustment in the Contract Sum, Contract Time, or both.  If the Architect determines that the 

conditions at the Site are not materially different from those indicated in the Contract Documents and that 

no change in the terms of the Contract is justified, the Architect shall so notify the Owner and the Contractor 

in writing, stating the reasons.  Claims by either party in opposition to such determination must be made 

within ten (10) days after the Architect has given notice of the decision.  If the Owner and the Contractor 

cannot agree on an adjustment in the Contract Sum or the Contract Time, the adjustment shall be referred 

to the Architect for initial determination, subject to other proceedings pursuant to paragraph 4.6. 

 

 4.5.2.2 Trenches or Excavations Greater Than Four Feet Below the Surface. 

Pursuant to Public Contract Code section 7104, when any excavation or trenching extends greater than four 

feet below the surface: 

 

  4.5.2.2.1  The Contractor shall promptly, and before the following conditions are disturbed, notify 

the public entity, in writing, of any: 

 

   (1) Material that the Contractor believes may be material that is hazardous waste, 

as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a 

Class I, Class II, or Class III disposal site in accordance with the provisions of existing law. 

 

   (2) Subsurface or latent physical conditions at the site differing from those 

indicated by information about the site made available to bidders prior to the deadline for 

submitting bids. 

 

   (3) Unknown physical conditions at the site of any unusual nature, different 

materially from those ordinarily encountered and generally recognized as inherent in work of the 

character provided for in the Contract. 

 

  4.5.2.2.2  The public entity shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or 

increase in the Contractor's cost of, or the time required for, performance of any part of the 

work shall issue a change order under the procedures described in the Contract. 

 

 

 

  4.5.2.2.3  In the event that a dispute arises between the public entity and the Contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's 

cost of, or time required for, performance of any part of the work, the Contractor shall not be excused from any 

scheduled completion date provided for by the Contract, but shall proceed with all work to be performed under 

the Contract.  The Contractor shall retain any and all rights provided either by Contract or by law which pertain to 

the resolution of disputes and protests between the contracting parties. 

 

4.6 Claims of $375,000 or less 

Notwithstanding any other provision herein, claims of $375,000 or less shall be handled pursuant to the 

procedures set forth in Public Contract Code sections 20104.2, including claim, response, informal meet 

and confer conference, and Government Code claim.  As a precedent to initiation of any litigation against 

the Owner, Contractor must observe and comply with the Government Code claim procedures in 

Government Code sections 901 et seq. after completion of the contractual claim procedures above, 

including but not limited to timely presentation of a Government Code claim.  The claim procedures 

described herein do not supercede or replace the requirement of a Government Code claim, and the two 

claim procedures shall be sequential. 
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4.7 Claims in excess of $375,000 

Claims over $375,000 shall be handled by Contractor and Owner pursuant to Section 4.6, above, except as 

follows:  (a) Procedures in Public Contract Code section 20104.2(b) shall not be applicable; (b) Owner shall 

respond in writing to all written Claims within 90 days of receipt of the Claim, or may request, in writing, 

within 45 days of receipt of the Claim, any additional documentation supporting the Claim or relating to 

defenses to the Claim the Owner may have against the Contractor; (c) Owner shall respond within 45 days 

after receipt of the further documentation, or within a period of time no greater than that taken by the 

Contractor in producing the additional information or documentation, whichever is greater; and (d) 

following any meet and confer conference pursuant to Public Contract Code section 20104.2(d), if the Claim 

or any portion of it remains in dispute and Contractor wishes to pursue it, Contractor must demand in 

writing within fifteen (15) days that the parties mediate, and such requirement for mediation shall not toll 

or supercede the requirement for submission of a Government Code claim, as specifically required in 

Section 4.6 above.  If Contractor fails to timely notify the Owner that it wishes to mediate pursuant to this 

paragraph, then Contractor will have waived all rights to further pursue the Claim.  The parties shall 

reasonably cooperate to schedule and attend a mediation as soon as reasonably possible. 

 

ARTICLE 5:  Subcontractors 

 

5.1 Definitions 

 

5.1.1 Subcontractor 

A Subcontractor is a person or entity, who has a contract with the Contractor to perform a portion of the 

Work at the Site.  The term "Subcontractor" is referred to throughout the Contract Documents as if singular 

in number and means a Subcontractor or an authorized representative of the Subcontractor.  The term 

"Subcontractor" does not include a separate contractor or subcontractors of a separate contractor.  To the 

extent that the term Trade Contractor is utilized in the Contract Documents, it shall have the same meaning 

as the term "Subcontractor."  

 

5.1.2 Sub-Subcontractor  

A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 

perform a portion of the Work at the Site. The term "Sub-subcontractor" is referred to throughout the 

Contract Documents as if singular in number and means a Sub-subcontractor or an authorized 

representative of the Sub-subcontractor. 

 

 

 

5.2 Award of Subcontracts and other Contracts for Portions of the Work 

Subcontractors shall be listed by Contractor pursuant to Public Contract Code section 4104.  Subcontractor 

substitution shall be handled in accordance with Public Contract Code sections 4107 and 4107.5.  Any 

substitutions of Subcontractors shall not result in any increase in the Contract Sum or the granting of any 

extension of time for the completion of the Project. 

 

5.3 Sub contractual Relations 

By appropriate agreement, written where legally required for validity, the Contractor shall require each 

Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the 

Contractor by terms of the Contract Documents, and to assume toward the Contractor all obligations and 

responsibilities, which the Contractor, by the Contract Documents, assumes toward the Owner and the 

Architect 
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5.4 Contingent Assignment of Subcontracts 

 

Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner provided 

that: 

 

 A. Assignment is effective only after termination of the Contract with the Contractor by the Owner 

for cause pursuant to Article 14 and only for those subcontract agreements which the Owner 

accepts by notifying the Subcontractor in writing; and 

 

 B. Assignment is subject to the prior rights of the surety, if any, obligated under any bond relating 

to the Contract. 

 

ARTICLE 6[reserved] 

ARTICLE 7:  Changes in the Work 

 

7.1 Changes 

 

7.1.1 No Changes Without Authorization 

The Owner reserves the right to make such alterations, deviations, additions to, or deletions from the 

plans and specifications, as may be deemed by the Owner to be necessary or advisable for the proper 

completion or construction of the Work contemplated, and the right to require Contractor to perform 

such work.  There shall be no change whatsoever in the drawings, specifications, or in the Work without 

an executed Change Order, Construction Change Directive, or order by the Architect for a minor change in 

the Work as herein provided.  Owner shall not be liable for the cost of any extra work or any substitutions, 

changes, additions, omissions, or deviations from the Drawings and Specifications unless the same shall 

have been authorized by and the cost thereof approved in writing by Change Order or executed 

Construction Change Directive.  No extension of time for performance of the Work shall be allowed 

hereunder unless claim for such extension is made at the time changes in the Work are ordered, and such 

time duly adjusted in writing in the Change Order. 

 

7.1.2 Architect Authority 

The Architect will have authority to order minor changes in the Work not involving any adjustment in the 

Contract Sum, an extension of the Contract Time, or a change which is inconsistent with the intent of the 

Contract Documents.  Such changes shall be effected by written Change Order and shall be binding on the 

Owner and the Contractor.  The Contractor shall carry out such written orders promptly. 

 

7.2 Change Orders ("CO") 

A CO is a written instrument prepared by the Architect and signed by the Owner, the Contractor, the 

Architect, and the DSA, stating their agreement upon all of the following: (A) A change in the Work; (B) the 

amount of the adjustment in the Contract Sum, if any; and (C) the extent of the adjustment in the Contract 

Time, if any. 

 

7.3 Construction Change Directives ("CCD") 

A CCD is a written order prepared by the Architect and signed by the Owner and the Architect, directing a 

change in the Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by CCD, without invalidating the Contract, order changes in the Work within 

the general scope of the Contract consisting of additions, deletions, or other revisions the Contract Sum 

and Contract Time being adjusted accordingly.  A CCD shall be used in the absence of agreement on the 

terms of a CO. 
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7.4 Request For Information ("RFI") 

An RFI is a written request prepared by the Contractor asking the Architect to provide additional 

information necessary to clarify an item which the Contractor feels is not clearly shown or called for in the 

drawings or specifications, or to address problems which have arisen under field conditions.  The RFI shall 

reference all the applicable Contract Documents including specification section, detail, page numbers, 

drawing numbers, and sheet numbers, etc.  The Contractor shall make suggestions and/or interpretations 

of the issue raised by the RFI.  An RFI cannot modify the Contract Cost, Contract Time, or the Contract 

Documents.  The Owner and Contractor agree that an adequate time period for the Architect to respond to 

an RFI is generally fourteen (14) calendar days after the Architect’s receipt of an RFI, unless the Owner and 

Contractor agree otherwise in writing.  However, in all cases, the Architect shall take such time, whether 

more or less than 14 days, as is necessary in the Architect’s professional judgment to permit adequate 

review and evaluation of the RFI.  The Contractor shall be invoiced by the Owner for any costs incurred for 

professional services, which shall be withheld from progress payments and/or retention, if an RFI requests 

an interpretation or decision of a matter where the information sought is equally available to the party 

making such request. 

 

 

7.5 Request for Proposal ("RFP") 

An RFP is a written request prepared by the Architect asking the Contractor to submit to the Owner and the 

Architect an estimate of the effect of a proposed change on the Contract Sum and the Contract Time.  An 

RFP shall contain adequate information, including any necessary drawings and specifications, to enable 

Contractor to provide the cost breakdowns required by paragraph 7.7.  The Contractor shall not be entitled 

to any Additional Compensation for preparing a response to an RFP, whether ultimately accepted or not. 

 

7.6 Change Order Request ("COR") 

A COR is a written request prepared by the Contractor asking the Owner and the Architect to incorporate a 

proposed change called for in an RFP or a notice of claim into a CO.  A COR shall include breakdowns to 

validate any change in Contract Sum due to proposed change or claim.  (See attached COR form for 

breakdowns.)  A COR shall also include any additional time required to complete the Project.  Any additional 

time requested shall not be the number of days to make the proposed change, but must be based upon the 

impact to the Project Schedule as defined in paragraph 3.9 and Division 1 of the Specifications. 

 

7.7 Cost of Change Orders 

 

7.7.1 Scope 

Within ten (10) days or such lesser period of time as may be required by Owner after a request is made for 

a change that impacts the Contract Sum or the Contract Time, the Contractor shall provide to the Owner 

and the Architect in writing an estimate of the effect of the proposed CO upon the Contract Sum and the 

actual cost of construction, which shall include a complete itemized cost breakdown of all labor and material 

showing actual quantities, hours, unit prices, wage rates, required for the change, and the effect upon the 

Contract Time of such CO.  Changes may be made by Owner by an appropriate written CO, or, at the Owner's 

option, such changes shall be implemented immediately upon the Contractor's receipt of an appropriate 

written CCD. 

 

7.7.2 Determination of Cost 

The amount of the increase or decrease in the Contract Sum resulting from a CO, if any, shall be determined 

in one or more of the following ways as applicable to a specific situation: (A) Mutual acceptance of a lump 

sum properly itemized and supported by sufficient substantiating data to permit evaluation; (B) unit prices 

stated in the Contractor's original bid, the Contract Documents, or subsequently agreed upon between the 

Owner and the Contractor; (C) cost to be determined in a manner agreed upon by the parties and a mutually 

acceptable fixed or percentage fee; or (D) by cost of material and labor and percentage of overhead and 

profit.  Contractor and Subcontractors may mark up their own work by 15% for overhead, bond and 

insurance premiums, and profit.  Contractor may mark up a Subcontractor’s total costs by 15%. 
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7.7.3 Accounting Records 

With respect to portions of the Work performed by COs and CCDs on a time-and-materials, unit-cost, or 

similar basis, the Contractor shall keep and maintain cost-accounting records satisfactory to the Owner, 

which shall be available to the Owner on the same terms as any other books and records the Contractor is 

required to maintain under the Contract Documents. 

 

7.7.4 Notice Required 

If the Contractor desires an increase in the Contract Sum, or any extension in the Contract Time for 

completion, it shall give the Owner and the Architect written notice thereof within ten (10) days after the 

occurrence of the event giving rise to the claim, together with detailed estimates of the impact on the 

Contract Sum and/or the Contract Time.  This notice shall be given by the Contractor before proceeding to 

execute the Work, except in an emergency endangering life or property, in which case the Contractor shall 

proceed in accordance with paragraph 10.4 hereof.  No notice shall be considered unless made in 

accordance with this Subparagraph; however, the mere presentation of such claim shall not establish the 

validity of the cause giving rise to such claim, or of the extension of the Contract Time, and/or the increase 

in the Contract Sum.  Contractor shall proceed to execute the Work even though the adjustment has not 

been agreed upon.  Any change in the Contract Sum or extension of the Contract Time resulting from such 

claim shall be authorized by a CO. 

 

ARTICLE 8: Time 

 

8.1          Definitions 

 

8.1.1 Contract Time 

Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted 

in the Contract Documents for Completion of the Work. 

 

8.1.2 Notice to Proceed 

The date of commencement of the Work is the date established in the Notice to Proceed.  The date shall 

not be postponed by the failure to act of the Contractor or of persons or entities for whom the Contractor 

is responsible. 

 

8.1.3 Days 

The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

8.2 Hours of Work 

 

8.2.1 Sufficient Forces 

Contractors and Subcontractors shall furnish sufficient forces to ensure the prosecution of the Work in 

accordance with the Construction Schedule. 

 

8.2.2 Performance During Working Hours 

Work shall be performed during regular working hours except that in the event of an emergency or when 

required to complete the Work in accordance with job progress, work may be performed outside of regular 

working hours with the advance written consent of the Owner. 

 

8.2.3 Labor Code Application 

As provided in Article 3 (commencing at § 1810), Chapter 1, Part 7, Division 2 of the Labor Code, eight (8) 

hours of labor shall constitute a legal day's work.  The time of service of any worker employed at any time 

by the Contractor or by any Subcontractor on any subcontract under this Contract, upon the work or upon 

any part of the work contemplated by this Contract, is limited and restricted to eight (8) hours during any 
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one calendar day and forty (40) hours during any one calendar week, except as hereinafter provided.  

Notwithstanding the provision hereinabove set forth, work performed by employees of Contractors in 

excess of eight (8) hours per day and forty (40) hours during any one week shall be permitted upon this 

public work with compensation provided for all hours worked in excess of eight (8) hours per day at not less 

than one and one-half (1-1/2) times the basic rate of pay. 

 

Contractor or subcontractor shall pay to the Owner a penalty of Twenty-five Dollars ($25.00) for each 

worker employed in the execution of this Contract by the Contractor, or by any Subcontractor, for each 

calendar day during which such worker is required or permitted to work more than eight (8) hours in any 

calendar day and forty (40) hours in any one (1) calendar week, in violation of the provisions of Article 3 

(commencing at § 1810), Chapter 1, Part 7, Division 2 of the Labor Code, unless compensation for the 

workers so employed by Contractor is not less than one and one-half (1-1/2) times the basic rate of pay for 

all hours worked in excess of eight (8) hours per day. 

 

8.3 Progress and Completion 

Time limits stated in the Contract Documents are of the essence of the Contract.  By executing the 

Agreement the Contractor confirms that the Contract Time is a reasonable period for performing the Work.  

The Contractor shall not knowingly, except by agreement or instruction of the Owner, in writing, commence 

operations on the Site or elsewhere prior to the effective date of insurance required by Article 11 to be 

furnished by the Contractor.  The date of commencement of the Work shall not be changed by the effective 

date of such insurance.  The Contractor shall proceed expeditiously with adequate forces and shall achieve 

Completion within the Contract Time. 

 

8.4 Extensions of Time – Liquidated Damages 

 

8.4.1 Excusable Delay 

The Contractor shall not be charged for liquidated damages, as set forth in the Agreement, because of any 

delays in completion of the Work due to acts of God, acts of public enemy, acts of Government, acts of the 

Owner or anyone employed by it, acts of another contractor in performance of a contract (other than this 

Contract) with the Owner, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe 

weather, or delays of subcontractors due to such causes. 

 

8.4.2 Notice by Contractor Required 

The Contractor shall within ten (10) calendar days of beginning of any such delay (unless Owner grants in 

writing a further period of time to file such notice prior to the date of final payment under the Contract) 

notify the Owner in writing of causes of delay.  Owner will then ascertain the facts and extent of the delay 

and grant an extension of time for completing the Work when, in its judgment, the findings of fact justify 

such an extension.  The Owner's findings of fact thereon shall be final and conclusive on the parties.  

Extensions of time shall apply only to that portion of the Work affected by the delay and shall not apply to 

other portions of the Work not so affected.  The sole remedy of Contractor for extensions of time under 

paragraph 8.4.1 shall be an extension of the Contract Time at no cost to the Owner. 

 

8.4.3 Conditions for Extension of Time 

If the Contractor is delayed at any time in progress of the Work by an act or neglect of the Owner, the 

Architect, an employee of either, or of a separate contractor employed by the Owner, by changes ordered 

in the Work, by labor disputes, fire, unusual delay in deliveries, or unavoidable casualties, by delay 

authorized by the Owner pending arbitration, or by other causes which the Architect determines may justify 

delay, then the Contract Time shall be extended by Change Order for such reasonable time as the Architect 

may determine.  Claims relating to time extensions shall be made in accordance with applicable provisions 

of Article 7.  

 

 

 



 14 

8.4.4 Early Completion 

Regardless of the cause therefore, the Contractor may not maintain any Claim or cause of action against 

the Owner for damages incurred as a result of its failure or inability to complete its work on the Project in 

a shorter period than established in the Contract Documents. 

 

8.4.5 Liquidated Damages 

Failure to complete the Project within the time and in the manner provided for by the Contract Documents 

shall subject the Contractor to liquidated damages, as described in the Agreement.   

 

8.5 Government Approvals 

Owner shall not be liable for any delays or damages related to the time required to obtain government 

approvals. 

 

ARTICLE 9: Payments and Completion 

 

9.1 Contract Sum 

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 

payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

9.2 Cost Breakdown 

On forms approved by the Owner within ten (10) days of the mailing, faxing or delivery of the Notice of 

Award of the Contract, the Contractor shall furnish a schedule of values and a list of all subcontractors and 

suppliers.  The Owner shall review all submissions received in a timely manner.  All submissions must be 

approved by the Owner before becoming the basis of any payment. 

 

9.3 Applications for Payment 

On or before the fifth (5th) day of each calendar month during the progress of the portion of the Work for 

which payment is being requested, the Contractor shall submit to the Owner an itemized Application for 

Payment for operations completed in accordance with the Schedule of Values.  As the Contractor is required 

to order, obtain, and store materials and equipment sufficiently in advance of its Work at no additional cost 

or advance payment from Owner, to assure that there will be no delays, payment by the Owner for stored 

material shall be made only in unusual circumstances where the Owner specifically approves the payment 

in writing.  The Contractor warrants that title to all Work covered by an Application for Payment will pass 

to the Owner no later than the time of payment.   

 

9.4 Review of Progress Payment 

The Owner will, within seven (7) days after receipt of the Contractor's Application for Payment, either 

approve such payment or notify the Contractor in writing of the Owner's reasons for withholding approval 

in whole or in part.  The review of the Contractor's Application for Payment by the Owner is based on the 

Owner’s observations at the Site and the data comprising the Application for Payment whether the Work 

has progressed to the point indicated and whether, to the best of the Owner’s knowledge, information, and 

belief, the quality of the Work is in accordance with the Contract Documents.   

 

 

9.5 Decision to Withhold Payment 

The Owner may decide to withhold payment in whole, or in part, to the extent reasonably necessary to 

protect the Owner.  In addition, the Owner may withhold payment, in whole, or in part, to such extent as 

may be necessary to protect the Owner from loss because of any acts or omissions by Contractor, including 

any rights to withhold mentioned in the Contract Documents. 

 

9.6 Progress Payments 

Progress payments shall be made in accordance with Public Contract Code section 20104.50.   
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9.7 Completion of the Work 

Upon receipt of the Contractor's request for final inspection, the Owner will make an inspection to 

determine whether the Work, or designated portion thereof, is complete.  If the Owner's inspection 

discloses any item which is not completed in accordance with the requirements of the Contract Documents, 

the Contractor shall, before Owner's issuance of the Notice of Completion, diligently complete or correct 

such item.   

 

9.8 Partial Occupancy or Use 

Owner may occupy or use any completed or partially completed portion of the Work at any stage without 

accepting that work and without waiving rights to claim damages as to that work.  The Owner and the 

Contractor shall agree in writing to the responsibilities assigned to each of them for payments, security, 

maintenance, heat, utilities, damage to the Work, insurance, the period for correction of the Work, and the 

commencement of warranties required by the Contract Documents.   

 

9.9 Acceptance, Notice of Completion and Final Payment 

If the Owner’s representatives find the Work fully performed under the Contract Documents, they shall so 

notify Contractor, who shall then submit to the Owner its final application for progress payment.  After the 

Owner’s representatives find the Work fully performed, the Owner’s governing body should accept the 

Work as fully complete.  After completion, the Owner may record a Notice of Completion with the County 

Recorder in accordance with Civil Code section 3093.  Contractor shall, upon receipt of final progress 

payment from Owner, pay the amounts due Subcontractors.  Owner shall pay the retainage pursuant to 

Public Contract Code section 7107.  Any application for final progress payment shall be accompanied by the 

same details required for monthly progress payments.  Acceptance of final progress payment shall 

constitute a waiver of Claims except for those previously identified in writing and identified by that payee 

as unsettled at the time of final payment. 

 

9.10 Substitution of Securities 

In accordance with section 22300 of the Public Contract Code, the Owner will permit the substitution of 

securities for any monies withheld by the Owner to ensure performance under the Contract.  At the request 

and expense of the Contractor, securities equivalent to the amount withheld shall be deposited with the 

Owner, or with a state or federally chartered bank as the escrow agent, who shall then pay such monies to 

the Contractor.  Upon completion of the Contract, the securities shall be returned to the Contractor. 

Securities eligible for investment under this section shall include those listed in Government Code section 

16430, bank or savings and loan certificates of deposit, interest-bearing, demand-deposit accounts, standby 

letters of credit, or any other security mutually agreed to by the Contractor and the Owner.  The Contractor 

shall be the beneficial owner of any securities substituted for monies withheld and shall receive any interest 

thereon.  Any escrow agreement used shall be substantially similar to the form set forth in Public Contract 

Code section 22300. 



 16 

ARTICLE 10: Protection of Persons and Property 

 

10.1 Safety Precautions and Programs 

The Contractor shall have responsibility for initiating, maintaining, and supervising all safety precautions 

and programs in connection with the performance of the Contract.  Subcontractors have the responsibility 

for participating in, and enforcing, the safety and loss prevention programs established by the Contractor 

for the Project, which will cover all Work performed by the Contractor and its Subcontractors.  

Subcontractors shall promptly report in writing and by phone to the Contractor all accidents whatsoever 

arising out of, or in connection with, the performance of the Work, whether on or off the Site, which caused 

death, personal injury, or property damage, giving full details and statements of witnesses.  The Contractor 

will provide and maintain at the Site first-aid supplies for minor injuries. 

 

10.2 Safety of Persons and Property 

The Contractor shall take reasonable precautions for the safety of, and shall provide reasonable protection 

to prevent damage, injury, or loss to: (A) Employees on the Work and other persons who may be affected 

thereby; (B) the Work, material, and equipment to be incorporated therein, whether in storage on or off 

the Site, under the care, custody, or control of the Contractor or the Contractor's Subcontractors or 

Sub-subcontractors; and (C) other property at the Site or adjacent thereto such as trees, shrubs, lawns, 

walks, pavement, roadways, structures, and utilities not designated for removal, relocation, or replacement 

in the course of construction.  The Contractor shall give notices and comply with applicable laws, 

ordinances, rules, regulations, and lawful orders of public authorities bearing on the safety of persons or 

property or their protection from damage, injury, or loss. 

 

The Contractor shall erect and maintain, as required by existing conditions and performance of the 

Contract, reasonable safeguards for safety and protection, including posting danger signs and other 

warnings against hazards, promulgating safety regulations, and notifying owners and users of adjacent Sites 

and utilities. 

When use or storage of explosives, other hazardous materials or equipment, or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities 

under supervision of properly qualified personnel.  The Contractor shall notify the Owner any time that 

explosives or hazardous materials are expected to be stored on Site.  Location of storage shall be 

coordinated with the Owner and local fire authorities. 

 

10.3 Protection of Work and Property 

The Contractor and Subcontractors shall continuously protect the Work, the Owner's property, and the 

property of others, from damage, injury, or loss arising in connection with operations under the Contract 

Documents.  The Contractor and Subcontractors shall make good any such damage, injury, or loss, except 

such as may be solely due to, or caused by, agents or employees of the Owner. 

 

The Contractor and the Subcontractors shall use only those ingress and egress routes designated by the 

Owner, observe the boundaries of the Site designated by the Owner, park only in those areas designated 

by the Owner, which areas may be on or off the Site, and comply with any parking control program 

established by the Owner such as furnishing license plate information and placing identifying stickers on 

vehicles. 

 

10.4 Emergencies 

In an emergency affecting the safety of persons or property, the Contractor shall take any action necessary, 

at the Contractor's discretion, to prevent threatened damage, injury, or loss.  Additional compensation or 

extension of time claimed by the Contractor on account of an emergency shall be determined as provided 

in Article 7.  The Contractor shall promptly report in writing to the Owner all accidents arising out of or in 

connection with the Work, which caused death, personal injury, or property damage, giving full details and 

statements of any witnesses.  In addition, if death, serious personal injuries, or serious property damages 

are caused, the accident shall be reported immediately by telephone or messenger to the Owner. 
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10.5 Hazardous Materials 

In the event the Contractor encounters or suspects the presence on the Site material reasonably believed 

to be asbestos, polychlorinated biphenyl (PCB), or any other material defined as being hazardous by section 

25249.5 of the California Health and Safety Code, which has not been rendered harmless, the Contractor 

shall immediately stop Work in the area affected and report the condition to the Owner and the Architect 

in writing, whether or not such material was generated by the Contractor or the Owner.   

 

ARTICLE 11: Insurance and Bonds 

 

11.1.       Contractor’s Liability Insurance 

 

11.1.1 Liability Insurance Requirements 

Before the commencement of the Work and within limits acceptable to the Owner, the Contractor shall 

purchase from and maintain in a company or companies lawfully authorized to do business in California as 

admitted carriers with a financial rating of at least A+, Class XII status as rated in the most recent edition of 

Best's Insurance Reports commercial general liability insurance per occurrence for bodily injury, personal 

injury and property damage in the amount of $1,000,000 and automobile liability insurance per accident 

for bodily injury and property damage combined single limit in the amount of $1,000,000,  as will protect 

the Contractor, which may arise out of or result from the Contractor's operations under the Contract and 

for which the Contractor may be legally liable, whether such operations are by the Contractor, by a 

Subcontractor, by Sub-subcontractor, by anyone directly or indirectly employed by any of them, or by 

anyone for whose acts any of them may be liable.  This insurance shall be subject to the approval of Owner, 

and Owner’s approval shall not be unreasonably withheld.  The Contractor shall require its Subcontractors 

and any Sub-subcontractors to take out and maintain similar public liability insurance and property damage 

insurance in like amounts.   

 

Owner may partially or fully occupy and/or use the Project before acceptance of the entire Project by the 

Owner.  All of contractor’s required insurance must allow such occupancy and/or use without prior consent 

from insurer. 

 

11.1.2 Additional Insured Endorsement Requirements 

The Contractor shall name, on any policy of insurance, the Owner and the Architect as additional insureds.   

 

11.1.3 Workers’ Compensation Insurance 

During the term of this Contract, the Contractor shall provide workers' compensation insurance for all of 

the Contractor's employees engaged in Work under this Contract on or at the site of the Project and, in case 

any of the Contractor's work is sublet, the Contractor shall require the Subcontractor to provide workers' 

compensation insurance for all the Subcontractor's employees engaged in Work under the subcontract.   

 

11.1.4 Builder’s Risk/“All Risk” Insurance 

Contractor, during the progress of the Work and until final acceptance of the Work by Owner upon 

completion of the entire Contract, shall maintain Builder’s Risk/Course-of-Construction insurance, issued 

on a completed value basis on all insurable Work included under the Contract Documents.  This insurance 

shall be subject to the approval of Owner, and Owner’s approval shall not be unreasonably withheld.  This 

insurance shall insure against all risks, including but not limited to the following perils: vandalism, theft, 

malicious mischief, fire, sprinkler leakage, civil authority, sonic boom, explosion, collapse, flood, earthquake 

(for projects not solely funded through revenue bonds, limited to earthquakes equivalent to or under 3.5 

on the Richter Scale in magnitude), wind, hail, lightning, smoke, riot or civil commotion, debris removal 

(including demolition) and reasonable compensation for the Architect’s services and expenses required as 

a result of such insured loss.  This insurance shall provide coverage in an amount not less than the full cost 

to repair, replace or reconstruct the Work.  Such insurance shall include the Owner, the Architect, and any 

other person or entity with an insurable interest in the Work as an additional named insured. 



 18 

 

11.1.5 Fire Insurance 

Before the commencement of the Work, the Contractor shall procure, maintain, and cause to be maintained 

at the Contractor's expense, fire insurance on all Work included under the Contract Documents, insuring 

the full replacement value of such Work as well as the cost of any removal and demolition necessary to 

replace or repair all Work damaged by fire.  This insurance shall be subject to the approval of Owner, and 

Owner’s approval shall not be unreasonably withheld.  The amount of fire insurance shall be $1,000,000 

 

11.1.6 Other Insurance 

The Contractor shall provide all other insurance required to be maintained under applicable laws, 

ordinances, rules, and regulations.  Such insurance shall be subject to the approval of Owner, and Owner’s 

approval shall not be unreasonably withheld. 

 

11.1.7 Proof of Carriage of Insurance 

The Contractor shall not commence Work nor shall it allow any Subcontractor to commence Work under 

this Contract until all required insurance, certificates, and an Additional Insured Endorsement and 

Declarations Page have been obtained and delivered in duplicate to the Owner for approval, and such 

approval shall not be unreasonably withheld. 

 

11.1.8 Compliance 

In the event of the failure of any contractor to furnish and maintain any insurance required by this Article, 

the Contractor shall be in default under the Contract.     

 

11.2      Performance and Payment Bonds 

Unless otherwise specified in the Contract Documents, prior to commencing any portion of the Work, the 

Contractor shall apply for and furnish Owner separate payment and performance bonds for its portion of 

the Work which shall cover 100% faithful performance of and payment of all obligations arising under the 

Contract Documents and/or guaranteeing the payment in full of all claims for labor performed and materials 

supplied for the Work.  Only bonds executed by admitted Surety insurers as defined in Code of Civil 

Procedure section 995.120 shall be accepted. The surety insurers must, unless otherwise agreed to by 

Owner in writing, at the time of issuance of the bonds, have a rating not lower than “A-” as rated by A.M. 

Best Company, Inc. or other independent rating companies. Owner reserves the right to approve or reject 

the surety insurers selected by Contractor and to require Contractor to obtain bonds from surety insurers 

satisfactory to the Owner. 

 

ARTICLE 12: Uncovering and Correction of Work 

12.1 Uncovering of Work 

If a portion of the Work is covered contrary to the Inspector's request, the Architect's request, or to 

requirements specifically expressed in the Contract Documents, it must, if required in writing by the 

Inspector or the Architect, be uncovered for the Inspector's or the Architect's observation and be replaced 

at the Contractor's expense without change in the Contract Sum or Time. 

 

12.2 Correction of Work; Warranty 

The Contractor shall promptly correct the Work rejected by the Inspector or the Owner upon 

recommendation of the Architect for failing to conform to the requirements of the Contract Documents, 

whether observed before or after Completion and whether or not fabricated, installed, or completed.  The 

Contractor shall bear costs of correcting the rejected Work, including additional testing, inspections, and 

compensation for the Inspector's or the Architect's services and expenses made necessary thereby. 

 

If, within one (1) year after the date of acceptance by the Owner’s governing body of the Work (see Section 

9.9) or a designated portion thereof, or by terms of an applicable special warranty required by the Contract 

Documents, any of the Work is found to be not in accordance with the requirements of the Contract 

Documents, the Contractor shall correct it promptly after receipt of written notice from the Owner to do 
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so unless the Owner has previously given the Contractor a written specific acceptance of such non-

conforming condition.  If the Owner’s governing body does not accept the Work as complete within ninety 

(90) days of full performance of the Work by Contractor, then the time periods for the above warranties 

shall be deemed to have started to run from the date of Contractor’s full performance of the Work. 

 

The Contractor shall remove from the site portions of the Work which are not in accordance with the 

requirements of the Contract Documents and are not corrected by the Contractor or accepted by the 

Owner.  If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may 

correct it in accordance with paragraph 2.4.  The Contractor shall bear the cost of correcting destroyed or 

damaged construction of the Owner or separate contractors, whether completed or partially completed, 

caused by the Contractor's correction or removal of the nonconforming Work.  Nothing in this Section 12.2 

shall be construed to establish a period of limitation with respect to other obligations which the Contractor 

might have under the Contract Documents.   

 

ARTICLE 13: Miscellaneous Provisions 

 

13.1 Governing Law 

The Contract shall be governed by the law of the place where the Project is located. 

 

13.2 Successors and Assigns 

Owner shall, at Contractor’s cost, timely notify Contractor of Owner’s receipt of any third party claims 

relating to the Contract.    

 

13.3 Rights and Remedies; No Waiver 

Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed 

or available by law.  No action or failure to act by the Inspector, the Owner, or the Architect shall constitute 

a waiver of a right or duty afforded them under the Contract Documents, nor shall such action or failure to 

act constitute approval of or acquiescence in a breach thereunder, except as may be specifically agreed in 

writing. 

 

13.4 Tests and Inspections 

Tests, inspections, and approvals of portions of the Work required by the Contract Documents will comply 

with Title 24, and with all other laws, ordinances, rules, regulations, or orders of public authorities having 

jurisdiction. 

 

13.5 Trench Excavation 

Pursuant to Labor Code section 6705, if the Contract Sum exceeds $25,000 and involves the excavation of 

any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of excavation, submit 

to the Owner or a registered civil or structural engineer employed by the Owner a detailed plan showing 

the design of shoring for protection from the hazard of caving ground during the excavation of such trench 

or trenches.  If such plan varies from the Shoring System Standards established by the Construction Safety 

Orders, the plan shall be prepared by a registered civil or structural engineer, but in no case shall such plan 

be less effective than that required by the Construction Safety Orders.  Pursuant to Labor Code section 

6705, nothing in this Article shall impose tort liability upon the Owner or any of its employees. 

 

13.6 Debarment  

Pursuant to Public Contract Code section 6109, no contractor or subcontractor may perform work on a 

public works project if ineligible to perform work on the project pursuant to sections 1777.1 or 1777.7 of 

the Labor Code.  
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13.7 Assignment of Antitrust Claims 

Pursuant to Government Code section 4552, in entering into a public works contract or a subcontract to 

supply goods, services, or materials pursuant to a public works contract, the Contractor or Subcontractor 

offers and agrees to assign to the Owner all rights, title, and interest in and to all causes of action it may 

have under Section 4 of the Clayton Act, (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 

[commencing with § 16700] of Part 2 of Division 7 of the Bus. & Prof. Code), arising from the purchase of 

goods, services, or materials pursuant to the public  works contract or the subcontract.  This assignment 

shall be made and become effective at the time the awarding body tenders final payment to the Contractor, 

without further acknowledgment by the parties.   

 

13.8 Audit 

Contractor’s Contract books, records and files shall be subject to audit and examination under Government 

Code section 8546.7 and any amendments thereto. 

 

 

13.9 Storm Water Discharge Permit 

If applicable, the Contractor shall file a Notice of Intent to comply with the terms of the general permit to 

discharge storm water associated with construction activity (WQ Order No. 920-08-DWQ) prior to the start 

of any construction activity. 

 

ARTICLE 14: Termination or Suspension of the Contract 

 

14.1 Termination by Owner for Cause 

The Owner may terminate the Contract if the Contractor: (A) refuses or fails to supply enough properly 

skilled workers or proper materials; (B) fails to make payment to Subcontractors for materials or labor in 

accordance with Public Contract Code section 10262 or Business and Professions Code section 7108.5, as 

applicable; (C) disregards laws, ordinances, rules, regulations, or orders of a public authority having 

jurisdiction; or (D) otherwise is in substantial breach of a provision of the Contract Documents. 

 

When any of the above reasons exist, the Owner may, without prejudice to any other rights or remedies of 

the Owner and after giving the Contractor and the Contractor's surety, if any, written notice of seven (7) 

days, terminate the Contract and may, subject to any prior rights of the surety, (A) take possession of the 

site and of all material, equipment, tools, and construction equipment and machinery thereon owned by 

the Contractor, (B) accept assignment of subcontracts, and (C) complete the Work by whatever reasonable 

method the Owner may deem expedient. 

 

If the unpaid balance of the Contract Sum exceeds costs of completing the Work, including compensation 

for professional services and expenses made necessary thereby, such excess shall be paid to the Contractor.  

If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner.  This payment 

obligation shall survive completion of the Contract. 

 

14.2 Suspension or Termination by the Owner for Convenience 

The Owner may, without cause, order the Contractor in writing to suspend, delay, or interrupt the Work in 

whole or in part for such period of time as the Owner may determine.  An adjustment shall be made for 

increases in the cost of performance of the Contract, including profit on the increased cost of performance 

caused by suspension, delay, or interruption.  No adjustment shall be made to the extent (A)that 

performance is, was or would have been so suspended, delayed, or interrupted by another cause for which 

the Contractor is responsible; or (B) that an equitable adjustment is made or denied under another 

provision of this Contract.  Adjustments made in the cost of performance may have a mutually agreed fixed 

or percentage fee. 
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The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.  Upon 

receipt of written notice from the Owner of such termination for the Owner’s convenience, the Contractor 

shall (1) cease operations as directed by the Owner in the notice; (2) take actions necessary, or that the 

Owner may direct, for the protection and preservation of the Work; and (3) except for Work directed to be 

performed prior to the effective date of termination stated in the notice, terminate all existing subcontracts 

and purchase orders and enter into no further subcontracts and purchase orders.  In case of such 

termination for the Owner’s convenience, the Contractor shall be entitled to receive payment for Work 

executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on 

the Work not executed. 

 

14.3  Termination by Contractor 

Contractor may not terminate for convenience.  Contractor may only terminate for cause if the Work is 

stopped by others for a period of one hundred eighty (180) consecutive days through no act or fault of the 

Contractor, a Subcontractor of any tier, their agents or employees, or any other persons performing 

portions of the Work for whom the Contractor is contractually responsible, and the Worked was stopped 

by others for one of the following reasons:  (A) Issuance of an order of a court or other public authority 

having jurisdiction which requires Owner to stop all Work; or (B) an act of government, such as a declaration 

of national emergency, making material unavailable which requires Owner to stop all Work.  If such grounds 

exist, the Contractor may serve written notice of such belief on Owner and demand a meet-and-confer 

conference to negotiate a resolution in good faith within twenty (20) days of receipt of such notice.  If such 

conference does not lead to resolution and Contractor believes the grounds for termination still exist, 

Contractor may terminate the contract and recover from the Owner payment for Work executed and for 

reasonable verified costs with respect to materials, equipment, tools, construction equipment, and 

machinery, including reasonable overhead, profit, and damages for the Work executed, but excluding 

overhead (field and home office) and profit for (i) Work not performed and (ii) the period of time that the 

Work was stopped. 

 

14.4  Not a Waiver 

Any suspension or termination by Owner for convenience or cause under this Article 14 shall not act as a 

waiver of any claims by Owner against Contractor or others for damages based on breach of contract, 

negligence or other grounds. 

 





 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 

 

This Agreement effective ________________, by and between Santa Cruz City Schools, Santa Cruz County, 

California, hereinafter called the "Owner" and __________________., hereinafter called the "Contractor." 

 

WITNESSETH: That the Contractor and the Owner for the consideration hereinafter named agree as 

follows: 

 

ARTICLE I.  SCOPE OF WORK.  The Contractor agrees to furnish all labor, equipment and materials, 

including tools, implements, and appliances required, and to perform all the work in a good and 

workmanlike manner, free from any and all liens and claims from mechanics, material suppliers, 

subcontractors, artisans, machinists, teamsters, freight carriers, and laborers required for: 

 

 

Santa Cruz High School Domestic Water Piping Replacement 

 

The extent of work includes but is not limited to:  

• Removal and disposal of all existing galvanized water piping  

• Demolition of interior finishes required to install necessary piping components.  

• Removal and replacement existing fixtures. 

• Installation of complete and operational copper water piping system. 

• Installation of new fixtures including circulation pump, insulation and water heater  

• Repair of all demolished interior finishes replaced in kind to match adjacent finishes. 

• Exterior work will include replacement of existing underground main line from campus loop to 

main building including all necessary excavation and replacement of landscaping  

• Cleaning of all areas adjacent to work performed  

 

all in strict compliance with the coordination therefore provided by: 

 

Bartos Architecture 

1730 South Amphlett Blvd, Suite 225 

San Mateo, CA 94402 

 

and other contract documents relating thereto. 

 

Article II, Contract Documents 

The Contractor and the Owner agree that all of the documents listed in Article 1.1.1 of the General 

Conditions form the Contract Documents which form the Contract. 

 

Article III, Time to Complete and Liquidated Damages 

Time is of the essence in this contract, and the time of completion for this Project shall be by  

_______________. Failure to complete the Project within the time and in the manner provided for by the 

Contract Documents shall subject the Contractor to liquidated damages of $250.00 for each calendar day 

by which completion of the Project is delayed beyond the completion date.  The actual occurrence of 

damages and the actual amount of the damages which the Owner would suffer if the Project were not 

completed within the specified times set forth are dependent upon many circumstances and conditions 

which could prevail in various combinations and, from the nature of the case, it is impracticable and 

extremely difficult to fix the actual damages.  Damages which the Owner would suffer in the event of 

delay include, but are not limited to, loss of the use of the Project, disruption of activities, costs of 

administration, supervision and the loss suffered by the public.  Accordingly, the parties agree that the 

amount set forth above shall be presumed to be the amount of damages which the Owner shall directly 

Draft



incur upon failure of the Contractor to complete the Project within the time specified, during or as a result 

of each calendar day by which completion of the Project is delayed beyond the completion date.  If the 

Owner accepts any work or makes any payment under this Agreement after a default by reason of delays, 

the payment or payments shall in no respect constitute a waiver or modification of any Agreement 

provisions regarding time of completion and liquidated damages. 

 

If the Contractor becomes liable under this section, the Owner, in addition to all other remedies provided 

by law, shall have the right to withhold any and all retained percentages of payments and/or progress 

payments, and to collect the interest thereon, which would otherwise be or become due the Contractor 

until the liability of the Contractor under this section has been finally determined.  If the retained 

percentages and withheld progress payments appear insufficient to discharge all liabilities of the 

Contractor incurred under this Article, the Contractor and its sureties shall continue to remain liable to 

the Owner for such liabilities until all such liabilities are satisfied in full. 

 

Article IV, Payments 

The Owner agrees to pay the Contractor in current funds for the performance of the Contract  

_______________________________________________ and to make payments on account thereof as 

provided in the General Conditions. 

 

Article V, Changes 

Changes in this Agreement or in the Work to be done under this Agreement shall be made as provided in 

the General Conditions. 

 

Article VI, Termination 

The Agreement may be terminated as provided in the General Conditions. 

 

Article VII, Prevailing Wages 

Pursuant to the provisions of Section 1770 et seq. of the Labor Code of the State of California, which are 

hereby incorporated by reference and made a part hereof, the Director of Industrial Relations has 

determined the general prevailing rate of per diem wages and the general prevailing rate for holiday and 

overtime work in the locality in which the work is to be performed, for each craft, classification or type of 

worker needed to execute this Contract.  Per diem wages shall be deemed to include employer payments 

for health and welfare, pension, vacation, apprenticeship or other training programs, and similar 

purposes.  Copies of the rates are on file at the Owner's principal office and are available upon request.  

The rate of prevailing wage for any craft, classification or type of workmanship to be employed on this 

Project is the rate established by the applicable collective bargaining agreement which rate so provided is 

hereby adopted by reference and shall be effective for the life of this Agreement or until the Director of 

the Department of Industrial Relations determines that another rate be adopted.  It shall be mandatory 

upon the Contractor and on any subcontractor to pay not less than the said specified rates to all workers 

employed in the execution of this Agreement. 

 

The Contractor and any subcontractor under the Contractor as a penalty to the Owner shall forfeit not 

more than Fifty Dollars ($50.00) for each calendar day or portion thereof for each worker paid less than 

the stipulated prevailing rates for such work or craft in which such worker is employed.  The difference 

between such stipulated prevailing wage rates and the amount paid to each worker for each calendar day 

or portion thereof for which each worker was paid less than the stipulated prevailing wage rate shall be 

paid to each worker by the Contractor or Subcontractor. 

 

The Contractor and each Subcontractor shall keep or cause to be kept an accurate record for work on this 

Project showing the names, addresses, social security numbers, work classification, straight time and 

overtime hours worked and occupations of all laborers, workers and mechanics employed by them in 

connection with the performance of this Contract or any subcontract thereunder, and showing also the 

actual per diem wage paid to each of such workers, which records shall be open at all reasonable hours to 
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inspection by the Owner, its officers and agents and to the representatives of the Division of Labor Law 

Enforcement of the State Department of Industrial Relations.  Contractor and Subcontractor shall comply 

with Labor Code section 1776. 

 

 

Article VIII, Working Hours 

In accordance with the provisions of Sections 1810 to 1815, inclusive, of the Labor Code of the State of 

California, which are hereby incorporated and made a part hereof, the time of service of any worker 

employed by the Contractor or a Subcontractor doing or contracting to do any part of the Work 

contemplated by this Agreement is limited and restricted to eight hours during any one calendar day and 

forty hours during any one calendar week, provided, that work may be performed by such employee in 

excess of said eight hours per day or forty hours per week provided that compensation for all hours 

worked in excess of eight hours per day, and forty hours per week, is paid at a rate not less than one and 

one-half (1½) times the basic rate of pay.  The Contractor and every Subcontractor shall keep an accurate 

record showing the name of and the actual hours worked each calendar day and each calendar week by 

each worker employed by them in connection with the Work.  The records shall be kept open at all 

reasonable hours to inspection by representatives of the Owner and the Division of Labor Law 

Enforcement.  The Contractor shall as a penalty to the Owner forfeit Twenty-five Dollars ($25.00) for each 

worker employed in the execution of this Agreement by the Contractor or by any subcontractor for each 

calendar day during which such worker is required or permitted to work more than eight hours in any one 

calendar day, and forty hours in any one calendar week, except as herein provided. 

 

Article IX, Apprentices 

The Contractor agrees to comply with Chapter 1, Part 7, Division 2, Sections 1777.5 and 1777.6 of the 

California Labor Code, which are hereby incorporated and made a part hereof.  These sections require 

that contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio of not 

less than one hour of apprentice's work for each five hours of work performed by a journeyman (unless 

an exemption is granted in accordance with Section 1777.5) and that contractors and subcontractors shall 

not discriminate among otherwise qualified employees as indentured apprentices on any public works 

solely on the ground of sex, race, religious creed, national origin, ancestry or color.  Only apprentices as 

defined in Labor Code Section 3077, who are in training under apprenticeship standards and who have 

signed written apprentice agreements, will be employed on public works in apprenticeable occupations.  

The responsibility for compliance with these provisions and Labor Code section 1777.5 is fixed with the 

Contractor for all apprenticeable occupations. 

 

 

 

 

 

Article X, Indemnification and Insurance 

The Contractor will defend, indemnify and hold harmless the Owner, its governing board, officers, agents, 

trustees, and employees as provided in the Contract Documents. 

 

By this statement the Contractor represents that it has secured the payment of Workers' Compensation in 

compliance with the provisions of the Labor Code of the State of California and during the performance of 

the work contemplated herein will continue so to comply with said provisions of said Code.  The 

Contractor shall supply the Owner with certificates of insurance evidencing that Workers' Compensation 

Insurance is in effect and providing that the Owner will receive thirty (30) days' notice of cancellation. 

 

Contractor shall provide the insurance set forth in the General Conditions.   

 

Article XI, Entire Agreement 
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The Contract constitutes the entire agreement between the parties relating to the Project, and 

supersedes any prior or contemporaneous agreement between the parties, oral or written, including the 

Owner's award of the Project to Contractor, unless such agreement is expressly incorporated herein.  The 

Owner makes no representations or warranties, express or implied, not specified in the Contract.  The 

Contract is intended as the complete and exclusive statement of the parties’ agreement pursuant to Code 

of Civil Procedure section 1856. 

 

Article XII, Execution of Other Documents 

The parties to this Agreement shall cooperate fully in the execution of any and all other documents and in 

the completion of any additional actions that may be necessary or appropriate to give full force and effect 

to the terms and intent of the Contract. 

 

ARTICLE XIII.  EXECUTION IN COUNTERPARTS 

This Agreement may be executed in counterparts such that the signatures may appear on separate 

signature pages.  A copy, or an original, with all signatures appended together, shall be deemed a fully 

executed Agreement. 

 

Article XIV, Binding Effect 

Contractor, by execution of this Agreement, acknowledges that Contractor has read this Agreement and 

the other Contract Documents, understands them, and agrees to be bound by their terms and conditions.  

The Contract shall inure to the benefit of and shall be binding upon the Contractor and the Owner and 

their respective successors and assigns. 

 

Article XV, Severability 

If any provision of the Contract shall be held invalid or unenforceable by a court of competent jurisdiction, 

such holding shall not invalidate or render unenforceable any other provision hereof.  The Contract shall 

be governed by the laws of the State of California.  Any action or proceeding seeking any relief under or 

with respect to this Agreement shall be brought solely in the Superior Court of the State of California for 

the County of Santa Clara, subject to transfer of venue under applicable State law. 

 

Article XVI, Amendments 

The terms of the Contract shall not be waived, altered, modified, supplemented or amended in any 

manner whatsoever except by written agreement signed by the parties and approved or ratified by the 

Governing Board. 

 

Article XVII, Assignment of Contract 

The Contractor shall not assign or transfer by operation of law or otherwise any or all of its rights, 

burdens, duties or obligations without the prior written consent of the surety on the payment bond, the 

surety on the performance bond and the Owner. 
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Article XVIII, Written Notice 

Written notice shall be deemed to have been duly served if delivered in person to the individual or 

member of the firm or to an officer of the corporation for whom it was intended, or if delivered at or sent 

by registered or certified or overnight mail to the last business address known to the person who gives 

the notice. 

 

Santa Cruz City Schools   

District  Name of Company as Licensed 

   

536 Palm Street   

Santa Cruz, California 95060   

Address  Address 

   

(831) 429-3904  ( 

Telephone Number  Telephone Number 

   

   

Signature  Signature 

   

   

Trevor Miller, Director of Facility Services   

Name / Title  Name / Title 

   

   

  Contractor License Number 

   

   

  Class / Expiration Date 

   

  Corporate Seal (if any): 

 

Attachments:  

General Conditions for Contract of Construction 

Attachments described in Article I, Scope of Work. 

 

Note 

Contractor must give the full business address of the Contractor and sign with Contractor’s usual 

signature.  Partnerships must furnish the full name of all partners and the Agreement must be signed in 

the partnership name by a general partner with authority to bind the partnership in such matters, 

followed by the signature and designation of the person signing.  The name of the person signing shall 

also be typed or printed below the signature.  Corporations must sign with the legal name of the 

corporation, followed by the name of the state of incorporation and by the signature and designation of 

the chairman of the board, president or any vice president, and then followed by a second signature by 

the secretary, assistant secretary, the chief financial officer or assistant treasurer. All persons signing must 

be authorized to bind the corporation in the matter.  The name of each person signing shall also be typed 

or printed below the signature.  Satisfactory evidence of the authority of the officer signing on behalf of a 

corporation shall be furnished. 
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Section 00 20 00 

Proposal 

Santa Cruz City Schools 

Domestic Water Piping Replacement 

at 

Santa Cruz High School 

 

NOTE: Refer to “Notice to Contractors” for Proposal due dates, Pre-Proposal Conference dates and other pertinent 

schedule information. Information contained in those documents has not been repeated herein. 

To: 

The Board of Trustees 

Santa Cruz City Schools 

In compliance with the advertisements of your Board calling for Proposals to furnish to the Santa Cruz City Schools, 

Santa Cruz County, all materials and labor to be used and employed in the construction of the above project and in 

accordance with the Plans and Specifications prepared by: 

Bartos Architecture 

1730 S. Amphlett Blvd. Suite 225 

San Mateo, CA 94402 

Architect’s Project Number(s): 

 17-008.2 

Therefore the undersigned hereby proposes to furnish all labor and materials for completion of said work in strict 

accordance with said Plans, and Specifications for the following sum: 

 

Bidder:  

  

 Company Name 

  

 Address 

  

 Telephone 

  

 

Base Bid: Domestic Piping Replacement 

The Winning Bidder will be selected based on the Lowest Total Base Bid.  

For all Labor and Materials required to complete the Work of this Project as shown on the Drawings, Specifications 

and Addenda.  

Required Documents
00 20 00 Proposal
Bid Bond
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Total Base Bid 

Refer to Drawings, Specifications and Addenda. 

Amount: 

 ($                                  ) 

Text Dollars 

 

Unit Prices 

Refer to Drawings, Specifications and Addenda. 

Amount: 

  
None

    

                   ($                                 ) 

  Unit Price: Text  Dollars per Linear Foot 
Unit prices will not be utilized as a basis for selection of the lowest responsive bid. These unit prices may be utilized 

by District – at district’s option to determine appropriate pricing for change orders. 

 

The undersigned bidder declares that this Proposal is not made in the interest of or on behalf of any undisclosed 

person, partnership, company, association, organization or corporation; that the proposal is genuine and not 

collusive or sham; that the undersigned bidder has not directly or indirectly induced, solicited, colluded, or agreed 

with any bidder or anyone else to put in a sham proposal or to refrain from bidding; that the undersigned bidder 

has not directly or indirectly sought by agreement, communication or conference with anyone else to fix his bid 

price or the bid price of any other bidder, or to secure any advantage against the Owner or anyone interested in 

this proposal as principals are those named herein; that all statements named in this proposal are true, that the 

undersigned bidder has not directly or indirectly submitted his bid price or any breakdown thereof or the contents 

thereof, or divulged information or data relative thereto, to any other person, partnership, corporation, or 

association, except to such person or persons as have a direct financial interest in the bidder’s general business. 

In accordance with California Contractor licensing procedures, the prime contractor shall possess the required 

valid contractor’s license at the time of contract award. 

Bidder (Signature)  

 

 

Proposal Security 

Cashier’s Check or Certified Check or bidder’s bond drawn payable to the order of the Santa Cruz City School 

District in the sum of: 

 

 

 

($                             ) 

Text Dollars 

In the amount equal to ten percent (10%) of the proposal bid, is enclosed. 

The undersigned agrees that the bid amount stated shall remain valid for a period as defined in General Conditions 

from the bid opening date.  All bid documents shall be retained until the contract has been awarded or until all 

bids have been rejected. If awarded the Contract the undersigned hereby agrees to commence work within a 

maximum of ten (10) days after execution of the contract unless defined elsewhere in the Instructions to Bidders 

or the Contract Documents. 

Asbestos Pipe Insulation
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Addenda 

The following individual acknowledges receipt of all Addenda. A list of published Addenda is available from the 

Architect. All Addenda shall be reviewed and acknowledges for Proposal to be considered responsive. 

Addenda Received: 

 

Addendum 

  

Date 

   

Initials 

 

Addendum 

  

Date 

   

Initials 

 

Bidder (Signature)  

 

 

Required Documents 

This Proposal is not valid unless accompanied by the documents defined in Section 00 10 00. 

Execution 

The undersigned has examined the location of the proposed work and is familiar with the local conditions at the 

place where the work is to be performed and has carefully examined the plans and specifications and 

acknowledges their sufficiency for purposes of completing this proposal. 

  

 

Signed 

 

X 

 

Print 

 

 

 

Company Name 

 

 

 

Address 

 

 

 

Contractor’s License Number 

 

 

Date of Expiration 

 

 

 

Public Works Contractor (PWC) 

Registration Number 

 

 

Phone Number for Verification 

of Authority 

 

 

 

Bidder (Signature)  

 

End of Section 
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Section 02 40 00 

General Demolition 

Part 1. General 

1.01 Related Documents 

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions and Division 1, General Requirements, apply to the work specified in this section. 

B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to 

be considered an integral part of this section.  

C. All California Prevailing Wage Laws apply to the work of this section. 

1.02 Work Included 

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract.  

Item Description 

General • General Demolition Requirements 

• Removal of all items required to install a new 

domestic water piping system. 

- Water piping and components 

- Wall finishes 

- Ceiling Finishes 

- Casework 

• Removal of all items related to access to the 

existing ceiling areas and attic  

Special Coordination • Refer to Related Sections for specific project 

requirements not included herein. 

B. Related work may be described in other sections of this Project Manual.  All sections of this 

project manual are related.  Contractor shall coordinate the work of this section with all 

other sections. 

1.03 Submittals 

A. Provide the following submittals per the requirements of Division 1. 

Item Description 

Catalog Cuts • n/a 

Product Data  • n/a  

Samples • n/a  

Shop Drawings • n/a  

Schedule • Include Schedule entry on Gantt Chart for General Demolition 

 •  

1.04 References/Standards 

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 

responsibilities of the Contract. Where conflicts occur between multiple listed references, 
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the Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard. 

References • n/a 

Standard • n/a 

1.05 Quality Assurance 

A. Provide the following per Division 1 

Item Description 

Supervision • Full time supervision and observation by the 

Contractor of all on-site Construction Activities. 

• Ensure that all items to be retained in good 

condition and turned over to owner are properly 

protected. 

Qualifications of Workers • General Contractor shall ensure that all workers 

providing labor on this project are fully competent 

and experienced in the area of work being 

performed. General Contractor shall require 

subcontractors to remove any unqualified workers 

from the project. 

Product Acceptance • n/a 

Substrate Acceptance • General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation 

of any item. 

1.06 Quality Control by Contractor 

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract Documents. 

Item Description 

Supervision • Per Division 1 

Testing • n/a 

Special Inspections • n/a  

1.07 Quality Control by Owner 

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract. 

Item Description 

Observation • Per Division 1.  

Inspection  • Per CCR Title 24: Continuous Inspection by DSA 

Certified inspector 

Testing • Refer to DSA Testing and Inspection Sheet 

Special Inspections • Refer to DSA Testing and Inspection Sheet 

1.08 Closeout 

A. Provide the following Close Out materials in accordance with Division 1. 

Item Description 

Product Manuals • n/a 

System Manuals • n/a 
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Maint. Tools/Materials • n/a 

Surplus Materials  • n/a 

Training • n/a 

 

1.09 Warranty 

A. Provide written warranty in accordance with Division 1. 

Item Description 

Warranty Form  • Per Division 1 

Warranty Period • 1 year 

Warranty Start • Date of Substantial Completion 

Part 2. Products 

2.01 Not Used 

Part 3. Execution 

3.01 Demolition Section of Other Disciplines 

A. This section shall apply to all demolition work defined under any other section of this 

Specification. Conflicts between this section and other sections shall be resolved by the 

Architect with favor to the most restrictive stipulation.  

B. All trades shall review all documents to determine the extent to which their demolition work 

may require support work from other trades. 

C. The Contractor shall be responsible to ensure that all trade work required for demolition 

tasks is provided regardless of the inclusion of that trade in any Plans or Demolition Sections. 

1. Contractor shall provide complete service including specified demolition work as well as 

collateral requirements for repair, closure, termination or re-routing. No claims shall be 

made for incidental or peripheral demolition work associated with any specified work.  

3.02 Transfer of Responsibility and Disposition of Materials 

A. Contractor shall consult with Owner prior to commencing any demolition and determine 

which existing items and equipment are of value to the Owner.  These items shall be 

carefully removed to avoid damage and shall be delivered to the Owner as directed. 

B. Title to all remaining items, equipment and fixtures required to be removed, shall be vested 

in the Contractor whereupon the Owner will not be responsible for the condition, loss or 

damage to said property.  All such items shall be removed from the Owner's property. 

 

 

3.03 Supervision Requirements 

A. Provide continuous supervision of all demolition activities. All demolition work shall be done 

in conjunction with the Contract Documents and shall accommodate provisions of all aspects 

of the Documents. 

B. Conduct demolition to minimize interference with adjacent structures. 

C. Conduct operations with minimum interference to public or private accesses. 
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D. Maintain egress and access at all times.  Do not close or obstruct roadways without permits. 

E. Cease operations immediately if adjacent structures appear to be in danger.  Notify 

Architect. 

3.04 Site Safety During Demolition Operations 

A. Contractor shall provide fire watch for the site or facility during temporary shutdown of fire 

alarm or fire suppression systems.  

B. Contractor shall provide security services for the site or facility during temporary shutdown 

of the security systems.  

C. Contractor shall provide traffic control during disruption of normal traffic flow on site due to 

temporary alterations in site circulation system.  

D. Contractor shall provide pedestrian control during demolition operations to ensure 

pedestrians are protected from equipment and materials.  

E. Contractor shall provide vision shielding to prevent observation by the public of cutting and 

welding torches or any other source of bright light that may damage vision.  

F. Refer to Site Safety Section of this specification. 

3.05 Demolition Scheduling 

A. Contractor acknowledges that Demolition Scheduling shall be coordinated with the Architect 

for the beneficial operation of the School Site. Contractor shall place no limitation on the 

extent of coordination of Demolition activities for this purpose.  

B. Contractor acknowledges that Demolition work may occur in multiple and repetitive tasks 

and may occur at different locations at different times, dependent on the needs of the 

School Site to maintain access, operation, utilities, systems and safety. 

1. Demolition tasks may be restricted to certain work times  based on any one of the 

following: 

(a) Occupancy of adjacent areas by District and the need to minimize disruption at 

particular times. 

(b) Need to maintain operation of critical systems and utilities at particular times 

2. Demolition tasks may be restricted to certain work areas based on the nature and scope 

of the task and its potential affect on the users of adjacent occupied spaces.  

C. All Demolition Scheduling shall be reviewed with the Architect prior to commencing 

operations.  

1. Demolition of any items that could affect daily operations of the school shall be 

scheduled with the District to occur and be replaced with new construction when school 

is not in session. 

2. Demolition Operations may be limited to hours before and after school sessions 

depending on the time of year and the nature of the demolition work. 

3. Demolition Operations may be limited to periods in which school is not in session, such 

as weekends and holidays. 

D. Contractor shall provide allowance for multiple demolition exercises as may be required to 

facilitate school schedule. Coordination of demolition scheduling with District operational 

needs shall not be allowed as the basis of delay claims. 

3.06 Notification of Demolition 

A. Provide notification of the commencement of any demolition task or phase 48 hours in 

advance.  
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B. Do not commence demolition until the Architect has approved the task or phase and 

coordinated the schedule with the District.  

3.07 Demolition Equipment 

A. Contractor shall provide all equipment and materials as may be necessary to perform the 

demolition work within the limitations of this section.  No claims shall be made for special 

equipment or processes based on limitations of this section.  

B. Contractor shall provide equipment and tools of appropriate size, operation and function to 

accomplish demolition tasks within the restrictions described herein. 

1. Provide equipment of appropriate size to ensure the protection of existing facilities, 

materials and systems.  

3.08 Preparation 

A. Provide, erect, and maintain temporary barriers and security devices. Include chain link 

fence around each phase of construction 

1. Include protection of all existing trees. 

B. Mark all items to be removed.  

C. Provide layout as required to direct slab and wall removal. Identify slab and walls requiring 

precise cutting and demolition for future fitting of new construction. 

3.09 Dust Control 

A. All demolition activities shall include adequate measures for dust control. Contractor shall 

provide any and all means necessary to prevent the circulation of dust into adjacent 

buildings and site areas. 

B. Contractor shall provide the following as needed or at the request of the Architect: 

1. Watering shall occur over transit areas including equipment routes, equipment loads 

and parking areas.  

2. Opening protection at all areas that may include plastic barriers, fans and other means 

to prevent dust from spreading throughout building.  

3. Dust removal: Sweep or wash down of adjacent site and building areas that will be used 

by the public.  

C. Use all means necessary to prevent the spread of dust during performance of the work of 

this Section; provide dust curtains of fireproof polyethylene where indicated and where 

applicable, moisten surfaces as required. 

D. Provide sealed membranes with zipper operated doors over corridors and passage ways 

separating the work zone from occupied spaces. Provide sealed membranes over windows 

and ventilation openings. 

1. Membranes shall not limit operability of windows and ventilation systems in areas 

occupied by the public.  

2. In no case shall barriers obstruct required exit routes.  

3.10 Demolition 

A. Demolish and remove components in an orderly and careful manner, in sequence as 

indicated on Drawings or as determined by consultation with Architect. 

B. Coordinate all structural shoring and demolition to insure that no settling, deflection or 

other failure occurs as a result of removal or modification of existing elements. 

C. Protect existing supporting structural members. 
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D. Clearly direct demolition work so that items to remain are protected. 

E. Disconnect, cap and identify designated utilities. 

1. Cap utilities at appropriate locations for future service, reconnection.  

2. Architect may require removal of piping and raceway beyond specific work areas in 

order to achieve appropriate location for utility termination.  

F. Execute demolition work to ensure safety of persons and adjacent property against damage 

by falling debris or other causes in connection of this work. 

3.11 Termination of Utilities 

A. All demolition of utility piping, wring or ductwork shall include functional termination of 

piping, wiring and ductwork to remain such that: 

1. Operation of remaining systems is not affected or disrupted. 

2. Terminations can be accessed for reconnection or re-routing either as part of this work 

or as specified in other projects.  

B. Demolition of site and building utilities shall provide for termination and investigation 

regarding the operation of remaining components in adjacent buildings. Contractor shall 

explicitly ensure that removal of any component specified herein does not prevent 

remaining components from operating in occupied spaces.  

3.12 Re-Installation / Reconstruction 

A. Demolition work may require the temporary removal of material, assemblies and equipment 

that is intended to remain. Demolition work shall require the re-installation of such items to 

their original condition  

1. Reinstallation may affect utility systems and components, electrical systems , 

communications and data systems and alarm systems.  

2. All critical systems shall be maintained in working order for the remainder of the site. 

No demolition work shall be allowed that will disable and system beyond the extent of a 

temporary shutdown. 

3. Contractor is responsible for returning any system to operation for adjacent areas 

where work of this contract has interrupted that operation.  

3.13 Repair and Replacement of Damaged Assemblies, Utilities Systems 

A. Promptly repair damages caused to adjacent facilities by demolition operations, as directed 

by the Architect and at no cost to the District. 

B. Contractor is responsible for repair, replacement of any system or component damaged by 

demolition work.  

3.14 Surface Restoration of Materials to Remain 

A. Where surfaces are to remain unfinished, as indicated on the drawings, Contractor shall 

restore such surfaces to be free of paint, plaster, fasteners, and holes. 

1. Contractor shall power-wash and/or sand/bead-blast all masonry and concrete surfaces 

indicated as to remain unfinished. 

2. Contractor shall extract all fasteners, including powder-driven fasteners, expansion 

anchors, and lead anchors, and patch resulting holes to match adjacent surface.  

Alternatively, fasteners may be cut off at least 1/2” below surface of remaining material, 

and patched to match adjacent surface. 

B. Unfinished surfaces which are to remain visible when construction is complete shall be 

restored uniformly, regardless of whether the damage or marks were pre-existing or caused 

by demolition work. 



 

 

 

BARTOS ARCHITECTURE, INC Section 02 40 00

General Demolition - 7

 

C. Surfaces receiving new finishes shall be prepared per Specifications and manufacturer’s 

instructions for the specified finishes. 

3.15 Disposal of Debris 

A. Remove from the site and legally dispose of all debris resulting from demolition operations. 

B. Provide certification that all materials have been disposed of at appropriate facilities via 

appropriate methods. 

1. Provide dump receipts describing yardage and material content. 

2. Provide certification for all hazardous materials. 

3.16 Recycling 

A. Prepare a recycling plan describing the types and estimated quantities of materials to be 

removed that can be recycled.  

B. Dispose of all recyclable materials at appropriate disposal facilities as required by local 

regulatory agencies.  

C. Provide receipts from all facilities at which material was deposited for recycling purposes.  

3.17 Cleaning 

A. Remove demolished materials from site as work progresses. 

1. Provide debris box or trucking as appropriate to task. 

2. Remove debris boxes upon filling to capacity. 

3. Remove partially filled boxes within one week of delivery. 

4. Prevent access to debris boxes by the public.  

B. Leave areas of work in clean condition. 

1. Provide sweeping, vacuuming, mopping and other janitorial services as required.  

End of Section 
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Section 06 10 00  

Rough Carpentry

Part 1. General

1.01 Provisions:

A. All of the provisions of the General Conditions, Supplementary General Conditions, and 

Special Conditions, Division 1 - General Requirements, and any applicable provisions 

elsewhere in the Contract shall apply to the work of this Section as fully as if repeated here.

1.02 Description:

A. Work Included: Execution and completion of all rough and finish carpentry as shown and 

specified including, but not necessarily limited to, the following:

1. Framing in and patching existing holes where items are removed.

2. Furnishing and installing miscellaneous materials not specified elsewhere which are 

required to complete the work.

1.03 Quality Assurance:

A. Comply with the referenced standards of the following trade associations:

1. West Coast Lumber Inspection Bureau (WCLIB)

2. Western Wood Products Association (WWPA)

3. American Forest and Paper Association (AF&PA)

4. The Engineered Wood Association (APA)

5. California Redwood Association (CRA)

B. Comply with all referenced requirements of the 2016 California Building Code (CBC).

C. Comply with the referenced preservative treatment requirements of the American Wood 

Preservers Association (AWPA).

D. Inspection:  Prior to all work of this section, carefully inspect the installed work of all other 

trades and verify that all such work is complete to the point where this installation may 

properly commence.

E. Discrepancies:  In the event of discrepancy, immediately notify the Architect.  Do not 

proceed with installation in areas of discrepancy until all such discrepancies have been fully 

resolved.

F. Lumber may be rejected by the Structural Engineer, whether or not it has been installed, for 

excessive warp, twist, bow, crook, mildew, fungus, or mold, as well as for improper cutting 

and fitting.

1.04 Delivery & Storage of Material:

A. All materials shall be properly packed and handled while in transit so as to arrive at the job 

site in undamaged condition.  Manufactured materials shall be delivered in suitable 

containers plainly marked with brand and manufacturer's name.

B. Storage arrangements shall be subject to the Architect's approval and shall afford every 

access for inspection and identification of each item.  Lumber shall be piled off the ground, 

on skids, in a manner that prevents twisting or warping and affords proper ventilation, 

drainage, and protection from termites and decay, rain and excessive sun.  Plywood shall be 
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protected from dampness.  All material shall be protected from the elements and from any 

and all damage or deterioration.  Coordinate material storage area with Owner.

C. Damaged or deteriorated materials or assemblies shall not be used in the work and shall be 

replaced at no extra cost to the Owner.

1.05 Submittals:

A. Samples:  Submit samples of each wood material which is to receive a transparent or natural 

finish.  Submit 12 inch long samples of full member width and thickness for solid lumber and 

12 inch long by 6 inch wide for plywood.  Samples will be reviewed by Architect for 

appearance only.  Compliance with all other requirements is the exclusive responsibility of 

the Contractor.

B. Wood Treatment Data:  For informational purposes, submit two copies of the chemical 

treatment manufacturers' instructions for proper use of each type of treated material.  

Indicate by means of copy of the letter of transmittal, that copy of each instruction has been 

distributed to the installer of the material.

1. Dip Treatment:  For each type specified, include certification by treating plant, identifying 

the chemical solutions used, submersion period and conformance with specified standards.

2. Pressure Treatment:  For each type specified, include certification by the treating plant, 

identifying the chemicals and process used, net amount of salts retained and conformance 

with applicable standards.  For water borne preservatives, include statement that moisture 

content of treated materials was reduced to a maximum of 15% prior to shipment to project 

site.

C. Fire Retardant Treatment:  Include certification by the treating plant that the treatment 

material complies with the governing ordinances and that treatment will not "bleed" 

through the surface finish materials scheduled to be used.

Part 2. Products

2.01 Lumber:

A. General:  All material shall conform to these specifications and to the applicable current 

editions of the Standard Specifications of the ASTM and the California Building Code.

B. Lumber Grading: Douglas Fir, WCLIB "Standard Grading & Dressing Rules for West Coast 

Lumber," No.17.

C. Lumber Grade Marking: Each piece of lumber shall bear the official grade mark of an 

appropriate inspection bureau certified by the Board of Review, American Lumber Standard 

Committee.  Surfaces that are exposed to view shall not bear grade marks, stamps, or any 

other type of identifying mark.

D. Lumber Size and Patterns: Surfaced four sides, dress sizes to U.S. Product Standard PS 20, 

work to sizes shown.  Sizing and surfacing shall be as required and approved for the 

particular location.  All framing shall be sized and where exposed shall be surfaced.

E. Fir Plywood: U.S. Product Standard PS 1-95 for plywood, Douglas Fir CDX, Douglas Fir 

Structural I, grade stamped and edge branded to DFPA Standards of the Engineered Wood 

Association.  Use standard sheathing with exterior glue.

F. Boards and dimension lumber 2" or less in thickness shall have an average moisture content 

of 15% or less, but no portion of a shipment shall be over 19%.  Air-dried lumber is desired 

but, if necessary, lumber may be kiln-dried.  However, the drying process must be slow and 
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regulated to cause only an amount of checking comparable with air-dried stock.  All wood 

thicker than 2½" shall be well seasoned stock, moisture content not to exceed 19% at time 

of installation.

G. All framing, unless otherwise shown, shall be Douglas Fir, No.1, and for stud, plate, blocking, 

and backing, No.1.

2.02 Lumber Fastenings:

A. Nails and Spikes: ASTM F1667, Common wire, unless otherwise noted.

1. Nailing of wood member shall conform to the California Building Code and/or as indicated.  

Box nails are not permitted.

2. Penetration: Per Section 2304.9 and Table 2304.9.1 of the CBC or as noted on the Drawings.

3. To connect pieces 2" net in thickness, 16d nails may be used.

4. Do not drive nails closer together than half their length, nor closer to edge of piece of 

lumber or timber than one-quarter their length.

5. Spacing and size of nails to be such that splitting will not occur.  Pre-bore holes for nails 

wherever necessary to prevent splitting.  Bore diameter of holes smaller than diameter of 

nail or spike (¾ diameter).

6. For plywood nailing, size and spacing as indicated.  Nails shall have edge distances of not 

less than 3/8".

7. Use galvanized nails where exposed to weather.

B. Screws:  Bright steel wood screws complying with ANSI/ASME Standard B18.6.1.

1. Screws are to be turned into place, not driven.  Self-tapping where required for fastening to 

metal framing.

2. Countersink where heads will interfere or as required.

3. Screw bore holes the same diameter and depth as shank; bore holes for threaded portion of 

screws with bit no larger than base of thread.

4. Use galvanized or cadmium-plated screws on all fastenings exposed to weather.

C. Bolts:  Standard mild steel, square head machine bolts with square nuts and malleable iron 

or steel plate washers, conforming to ASTM A307.

1. To be installed in drilled holes the diameter of the bolt, 1/32 inch to 1/16-inch oversize.

2. Bolting of wood members shall conform to CBC requirements and as called for on the 

drawings.

3. Washers:  Provide all bolts bearing on wood, unless noted otherwise on the drawings, with 

malleable iron or steel plate washers under heads and nuts.

4. Use galvanized bolts, nuts, and washers where exposed to weather.

D. Lag Screws: Conform to "National Design Specifications for Wood Construction", AF&PA, 

latest edition and ANSI/ASME Standard B18.2.1.

1. Lag screws shall be screwed and not driven into place.  Penetration in each timber shall not 

be less than 2/3 of the length of the lag screw.

2. Hole shall be bored the same diameter and depth as the shank, after which the hole shall be 

continued to a depth equal to the length of the lag screw with a diameter no larger than ¾ of 

the shank diameter.

3. Washers:  Provide all lag screws bearing on wood with malleable iron or steel plate washers 

under heads.

4. Use galvanized lag screws and washers where exposed to weather.

E. Metal framing devices shall be as manufactured by Simpson Company, San Leandro, CA or 

approved equal. 
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1. For connectors in contact with or connected through pressure-preservative treated wood, 

they shall be galvanized with Z-Max or HDG coatings as recommended by the manufacturer.

2. Where “Min” and ”Max” options are listed in the product catalog, install per “Max” option 

unless otherwise noted on the Drawings.

F. Fasteners for pressure-preservative treated and fire-retardant treated wood, galvanized & 

stainless steel metal framing devices, shall be hot-dipped zinc coated galvanized, stainless 

steel, silicon bronze or copper.  Fasteners required to be corrosion resistant shall be either 

zinc-coated fasteners, aluminum alloy wire fasteners or stainless steel fasteners.

2.03 Materials - Preservative Treatment:

A. Preservative Treatment: Water borne type complying with AWPA Standard P5.  Acceptable 

manufacturers and products: Osmose "Naturewood", Arch Wood Protection “Wolmanized 

Outdoor”, or approved equal.  Chromated copper arsenate (CCA) based treatments shall not 

be used unless approved by the Architect.

1. Apply all preservative treatment to comply with AWPA Standards T1, M4, and the 

appropriate AWPA Commodity Specification based on the individual member’s Use Category 

listed in AWPA Standard U1.

B. Provide preservative treatment for all wood at the roof, such as insulation nailers, curbs, 

plywood backup, etc., all wood in contact with concrete, and all wood exposed to weather.

C. Provide labeling in conformance with CBC Section 2303.1.8.1 on all preservative treated 

material delivered to the job site.

2.04 Materials - Fire Retardant Treatment:

A. Fire Retardant Treatment: Water born chemical treatment to comply with AWPA Standard 

P-5 and achieve a flame spread index of 25 or less when tested in accordance with ASTM 

E84.  Use of ammonium phosphates is prohibited.  Acceptable manufacturers and products: 

Osmose "FirePRO", Hoover "Pyro-Guard" and "Exterior Fire-X", or approved equal.

B. Apply in compliance with the applicable AWPA Standard for type of wood and application.

C. Provide fire retardant treatment for all wood noted on the Drawings to receive it.

D. Where treated items are indicated on the Drawings to receive a transparent or opaque paint 

finish, use a fire retardant treatment which will not bleed through or adversely affect the 

bond of the finish material.

E. Provide labeling in conformance with CBC Section 2303.2.4 on all fire treated material 

delivered to the job site.

Part 3. EXECUTION

3.01 Workmanship:

A. General:  All rough carpentry shall produce joints true, tight, and well-nailed with all 

members assembled in accordance with the drawings and with all pertinent codes and 

regulations.  Carefully layout framing to be straight, true, and plumb.

B. Selection of lumber pieces: Carefully select all members; select individual pieces so that 

knots and obvious defects will not interfere with placing bolts or proper nailing or making 

proper connections.

C. Shimming:  Do no shim sills, joists, short studs, trimmers, headers, lintels, or other framing 

components.
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3.02 General Framing:

A. General:

1. In addition to all framing operations normal to the fabrication and erection indicated on the 

drawings.  Install all backing required for the work of other trades.  Install furring, stripping, 

grounds, curbs, cants, etc., indicated, specified, or required.

2. Set all horizontal or sloped members with crown up.

3. Do not notch, bore, or cut members for pipes, ducts, conduits, or for other reasons except 

as shown on the drawings, or as specifically approved in advance by the Structural Engineer.

4. Joists and beams at same level shall be connected with metal framing devices, "U" type, 

except as noted on the Drawings.

5. Provide furring as needed to accommodate and/or conceal the various components and 

equipment of Mechanical, Electrical and Systems of other Divisions of Work.

B. Bearings:

1. Make all bearings full unless otherwise indicated on the drawings.  Set headers on edge, 

supported on each end by cripples.

2. Finish all bearing surfaces on which structural members are to rest so as to give sure and 

even support; where framing members slope, cut or notch the ends as required to give 

uniform bearing surface.

C. Wood Grounds and Nailers:

1. Provide wherever shown and where required for screeding, or attachment of other work.  

Form to shapes as shown and cut as required for true line and level of work to be attached.  

Coordinate location with other work involved.

2. Attach wood nailers to steel framing with 1/2" diameter bolts at 4'-0" o.c. unless otherwise 

noted on drawings.

3. Attach wood nailers to concrete walls with 1/2" diameter expansion shield at 4'-0" o.c. 

maximum unless otherwise noted on drawings.

4. Attach all other wood grounds and nailers to substrates as required to support applied 

loading.  Countersink bolts and nuts flush with surfaces, unless otherwise shown.  Where 

possible when attachment made to concrete, anchor to formwork before concrete 

placement.

3.03 Blocking:

A. Install all blocking as required by governing codes and as required to support all items of 

finish and to cut off all concealed draft openings, both vertical and horizontal, between 

ceiling and floor areas.

B. Install 2x blocking at all intersections and edges of finished surface for bearing, and at all 

points where required to support fixtures, cabinets, hardware, flashing, and equipment of 

any other trade.  Blocking to receive fixtures shall be secured to framing with steel clips.

1. Install 2x blocking at all ceiling or soffits where support spacing for finish material is over 24" 

o.c.  Add blocking at 24" o.c. to support gypsum drywall ceiling and at 16" o.c. to support 

plaster ceilings.

C. Blocking between joists:

1. Install wood solid blocking between joists where the span exceeds eight feet.

2. The distance between a line of blocking and a bearing wall shall not exceed eight feet.

3. Solid blocking may be omitted for roof and ceiling joists eight inches (nominal) in depth 

where the omission is permitted by code, except where otherwise indicated on the 

drawings.
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4. Install solid blocking between joists at all points of support and wherever sheathing or 

flooring is discontinuous.

5. Blocking may be omitted where joists rest on ribbons and are nailed to studs, and where 

joists are supported on metal joist hangers.

3.04 Built-Up Beams: 

A. Use no less than two joists spiked together to support partitions running parallel to the 

joists, provided however that where necessary to permit passage of pipes such joists may be 

separated by solid blocking spaced at no more than four feet on center.

3.05 Stud Walls and Partitions:

A. Studs:  Make all studs single length, unspliced, and platform framed.  Sill plates, as a 

minimum, shall be the same size as studs unless otherwise noted.

B. Corners and Intersections: Unless otherwise indicated on the drawings, frame all corners and 

intersections with three or more studs and all required bearing for wall finish.

3.06 Alignment: 

A. On all framing members to receive a finished wall or ceiling, align the finish subsurface to 

vary not more than 1/8 inch from the plane of surfaces of adjacent framing and furring 

members.

3.07 Installation of Plywood Sheathing:

A. Placement:

1. Place all plywood with face grain perpendicular to supports and continuously over at least 

two supports, except where otherwise specifically shown on the drawings.

2. Center joists accurately over supports, unless otherwise specifically shown on the drawings, 

stagger the end joints of plywood panels to achieve a minimum of continuity of joints.

3. Nail all panel edges to framing members or blocking at least 1-1/2" thick and as shown on 

the drawings.  Space nails at panel edges as indicated on drawings, or if not indicated, 

according to the CBC requirements.  Place nails not less than 3/8" from panel edges and 

driven solidly into the support.

4. Provide 1/8 inch minimum separation at ends and edges of plywood sheathing installed 

under cement plaster.

5. Sheathing surfaces shall be free of warp, twist, buckles, holes and other defects.

B. Glued Plywood: Install in accordance with APA recommendations.  Apply a bead of adhesive 

to joints and to edges at all floor joists and beams.  Apply a bead in a snake-like manner to 

joists at plywood butt edges.

C. Protection of Plywood: Protect all plywood from moisture by use of all required waterproof 

coverings until the plywood has in turn been covered with the next succeeding component 

or finish.

3.08 Fastenings:

A. Nailing:

1. Use only common wire nails of the dimensions shown on the Nailing schedule, except where 

otherwise specifically noted in the drawings.

2. All nailing to conform to minimum requirements shown on the drawings and/or as 

referenced by these specifications.

3. For conditions not covered on the drawings, provide penetration into the piece receiving 

the point of not less than 1/2 the length of the nail provided, however, that 16d nails may be 

used to connect two pieces of two inch (nominal) thickness.
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4. In diaphragms, the minimum penetrations shall be 1-3/8" for 8d nails and 1-1/2" for 10d 

nails.

5. Do all nailing without splitting wood, pre-boring as required; replace all split members.

B. Bolts and Screws:

1. Bolts:  Drill holes 1/32" larger in diameter than the bolts being used, drill straight and true 

from one side only.  Bolt threads shall not bear on wood.

2. Screws:

(a) Penetration for wood screws shall not be less than six diameters unless otherwise shown 

on the Drawings. Penetration (not including length of tapered tip) for lag screws shall not 

be less than four diameters unless otherwise shown on the Drawings.

(b) For lag screws and wood screws, pre-bore holes in accordance with A.I.T.C. and with a 

maximum diameter as root of thread, enlarge holes to shank diameter for length of shank.

(c) Screw, do not drive, all lag screws and wood screws.

(d) Bolts with upset threads not permitted.

3. Provide washers under heads and nuts of all bolts and lag screws.

4. Washers for bolts in shear shall have a net area of not less than 16 times the area of bolt or 

lag screw, and shall be either of steel not less in thickness than 1/10 the length of the 

washer's longest side, or of malleable iron having a thickness of not less than 1/2 the bolt or 

screw diameter.

5. Washers shall have a bearing surface for the nut or head that is not less than or equal in 

diameter to the long diameter of the nut or head.

C. Anchor Bolts:

1. Anchor sills on concrete with 5/8" diameter x 12" anchor bolts at 48" o.c. maximum spacing, 

minimum 2 each piece and one within 9" of each end, except as noted on the drawings.

2. Provide one anchor bolt within 9" of each side of holes or notches 1-1/8" or larger.

3.09 Sealing:

A. Seal ends of beam 4" nominal or thicker with two coats of sealer.  Seal ends of plywood that 

will be exposed to weather with three coats of sealer.

3.10 Roof Curbs and Sleepers:

A. Provide where required for the attachment of other work.  Form to the shapes and cut as 

required for true line and level of work to be attached.  Set true to line and level, plumb, 

with other work involved.

B. Attach to substrates securely as required to support the applied loading.

3.11 Cleaning Up:

A. General:  Keep the premises in a neat, safe, and orderly condition at all times during the 

execution of this portion of the work, free from accumulation of sawdust, cut-ends, and 

debris.

B. Sweeping:

1. At the end of each working day, or more often if necessary, thoroughly sweep all surfaces 

where refuse from this portion of the work has settled.

2. Remove the refuse to the area of the job site set aside for its storage.

3. Upon completion of the work, remove all debris, rubbish, and surplus materials from the 

site, resulting from work under this section.  Do not leave any wood, shavings, sawdust, etc, 

on the ground or buried in fill or inside framing.

End of Section
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Section 06 20 00

Finish Carpentry 

Part 1. General

1.01 Related Documents

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions and Division 1, General Requirements, apply to the work specified in this section.

B. Parts 1,3,4,5,6, Title 24 of the California Code of Regulations(California Building Code) is to be 

considered an integral part of this section. Items noted here are those specifically related to 

the General Contractor’

C. All California Prevailing Wage Laws apply to the work of this section.

1.02 Work Included

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract. 

Item Description

General  Installation of pre-manufactured items where 

installation is not specifically covered in other 

sections 

 Specialties not specifically covered in other sections 

including installation under their respective 

sections.

 Classroom Accessories

 Special cabinet and counter installation

 Finish plumbing, mechanical and electrical 

components not covered under those sections.

Special Coordination  Coordinate embeds required for cabinet 

installation.

B. Related work may be described in other sections of this Project Manual.  All sections of this 

project manual are related.  Contractor shall coordinate the work of this section with all other 

sections.

1.03 Submittals

A. Provide the following submittals per the requirements of Division 1

Item Description

Catalog Cuts  n/a

Product Data  n/a

Samples  n/a

Shop Drawings  n/a

Schedule  Include Schedule entry on Gantt Chart for 

Installation

1.04 References/Standards

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 
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responsibilities of the Contract. Where conflicts occur between multiple listed references, the 

Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard.

References Woodwork Institute Manual of Woodwork

Section 3: Lumber – Hardwood & Softwood

Section 4: Plywood – Hardwood & Softwood

Standard  n/a

1.05 Quality Assurance

A. Provide the following per Division 1

Item Description

Supervision  Full time supervision and observation by the 

Contractor of all on-site Construction Activities 

including ordering, procurement and delivery of all 

materials and products manufactured or assembled 

off-site.

Qualifications of Workers  General Contractor shall ensure that all workers 

providing labor on this project are fully competent 

and experienced in the area of work being 

performed. General Contractor shall require 

subcontractors to remove any unqualified workers 

from the project.

 For actual cutting and fitting of trim and finish 

material, use only journeymen finish carpenters 

who are thoroughly trained and experienced in the 

skills required, who are completely familiar with the 

materials involved and the manufacturer's 

recommended methods of installation and who are 

thoroughly familiar with the requirements of this 

work.

Product Acceptance  General Contractor (Superintendent) shall verify 

and accept all products delivered to site prior to 

installation.

Substrate Acceptance  General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation 

of any item.

1.06 Quality Control by Contractor

A. The following specific procedures shall be required to demonstrate adequate levels of quality 

provided for project components and systems. Exclusion of any item from this list does not 

relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the 

Contract Documents.

Item Description

Supervision  Per Division 1

 Standard Inspections

Testing  As required by DSA Testing and Inspection Forms

Special Inspections  Refer to DSA Testing and Inspection Form

Mock Ups  Install first of any item for Architect/Owner 

acceptance prior to proceeding.
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1.07 Quality Control by Owner

A. The following specific procedures shall be required to demonstrate adequate levels of quality 

provided for project components and systems. Exclusion of any item from this list does not 

relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the 

Contract.

Item Description

Observation  Per Division 1. 

Inspection  Per CCR Title 24: Continuous Inspection by DSA 

Certified inspector

Testing  Refer to DSA Testing and Inspection Sheet

Special Inspections  Refer to DSA Testing and Inspection Sheet

1.08 Close Out

A. Provide the following Close Out materials in accordance with Division 1

Item Description

Product Manuals  Maintenance and Operations instructions / 

manuals provided by all product / material 

manufacturers.

System Manuals  Maintenance and Operations instructions / 

manuals provided by subcontractors for assemblies 

/ systems.

Maint. Tools/Materials  n/a

Surplus Materials  n/a

Training  n/a

1.09 Warranty

A. Provide written warranty in accordance with Division 1

Item Description

Warranty Form  Per Division 1 

 Sub Contractor and manufacturer to provide 

warranty against defects in materials or 

workmanship. Replacement of repair of such 

defects shall be repaired or replaced in a timely 

fashion at no additional cost to the Owner.

Warranty Period  1 year

Warranty Start  Date of Substantial Completion

Part 2. Products

2.01 General

A. Products installed under this section may be described in other sections of this Specification. 

Requirements of those Sections regarding handling and storage shall apply to the work of this 

Section.

2.02 Product Delivery, Handling, and Storage

A. Protection: Use all means necessary to protect the materials of this Section before, during 

and after installation and to protect the installed work and materials of all other trades. Work 

damaged after installation and before substantial completion shall be repaired and/or 

replaced at no additional cost to the owner.

B. Products installed under this Section may be specified in other Sections. 
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2.03 Interior Lumber 

A. Softwood Lumber

1. PS 20

2. Graded in accordance with the requirements of WI; 

3. Maximum moisture content of 15 percent.

B. Hardwood Lumber

1. WI Premium grade unless otherwise noted 

2. Match existing species, grain, and sections when repairing or altering existing millwork. 

C. Specific Applications:

Application / Location Material / Grade

2.04 Exterior Lumber

A. Softwood Lumber

1.  PS 20

2.  Graded in accordance with the requirements of WI

3. Maximum moisture content of 10 percent.

B. Hardwood Lumber 

1. WI Premium grade unless otherwise noted. 

2. Match existing species, grain, and sections when repairing or altering existing millwork. 

C. Specific Applications:

Application / Location Material / Grade

2.05 Sheet Materials

A. Douglas Fir Plywood

1. Graded in accordance with APAS; 

2. Core of same material of veneer; 

B. Hardwood Plywood: 

1. Graded in accordance with WI/HPVA

2. veneer, type of glue as recommended for application; 

C. Plastic Laminate: Where plastic laminate is called for on the Drawings, provide Wilsonart, 

Nevamar, or Formica general purpose grade 10 or an equal approved in advanced by the 

Architect, in color and finish as selected by the Architect from the Standard colors and 

finishes of the approved manufacturer.

D. Specific Applications:

Application / Location Material / Grade

Plywood Wainscot in classrooms 1/4” (19mm) Baltic Birch plywood, Grade B/BB (on 

visible face), rotary cut, hardwood veneer core.  

Install in 4’x8’ sheets oriented vertically.  Align 

joints per Interior Elevations

Plywood Wainscot in Offices 1/4" (6.5mm) Baltic Birch plywood, Grade B/BB (on 

visible face), rotary cut, Birch veneer core.  Install 

in 4’x8’ sheets oriented vertically.  Align joints per 

Interior Elevations
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Part 3. Execution

3.01 Surface Conditions

A. Inspection:

1. Prior to all work of this section, carefully inspect the installed work of all other trades and 

verify that all such work is complete to the point where this installation is may properly 

commence.

2. Verify that finish carpentry is in strict accordance with the original design and all pertinent 

codes and regulations.

B. Discrepancies:

1. In the event of discrepancy, immediately notify the Architect.

2. Do not proceed with installation in areas of discrepancies have been fully resolved.

3.02 Workmanship

A. General:  All misc. installation shall produce joints true, tight, and well nailed, or otherwise 

attached, with all members assembled in accordance with the Drawings.

1. Contractor is responsible for strength and durability of installation. Installation and 

attachment methods shall be adequate for Institutional operational conditions. 

2. All installation shall be adequately nailed, screwed, glued or otherwise attached to 

withstand intensive use and abuse. 

3. Provide increased nailing and screwing frequency and supplement with glue where 

appropriate.

4. Commissioning procedures will spot check durability and the Contractor will be required to 

replace all similar instances of a failed application.

B. Jointing:  Make all joints to conceal shrinkage; miter all exterior corners; cope all interior 

corners; miter or scarf all end-to-end joints.

C. Fastening:

1. Install all items straight, true, level, plumb, and firmly anchored in place; where blocking or 

backing is required, coordinate as necessary with other trades to ensure placement of all 

required backing and blocking in a timely manner.

2. On all exposed finish work, set all nails and recess all screw heads for putty.

3. Screw, do not drive, all screws, except that screws may be started by driving and then 

screwed home.

3.03 General Installation

A. Install all other items in strict accordance with the Drawings and the published 

recommendations of the manufacturer of the item, anchoring firmly in place at the 

prescribed location, straight, plumb, level and anchored for long life under hard use.

B. Insure that installation methods and materials are compatible with nay substrate over which 

general installation occurs.

C. Contractor shall insure that installation of any material or product does not damage substrate 

or cause substrate to fail either in its intended purpose or as a suitable substrate for the 

material / product being installed.

3.04 Accessory Installation

A. Install all accessories, equipment and devices according to manufacturer instructions.

B. Contractor shall insure that installation of any accessory does not damage substrate or cause 

substrate to fail either in its intended purpose or as a suitable substrate for the accessory 

being installed.



Section 06 20 00

Finish Carpentry - 6

BARTOS ARCHITECTURE, INC

C. Install all other items in strict accordance with the Drawings and the published 

recommendations of the manufacturer of the item, anchoring firmly in place at the 

prescribed location, straight, plumb, level and anchored for long life under hard use.

D. Accessory installation shall not damage or soil existing finishes and substrates.

E. Contractor shall be responsible for cleaning, repair or replacement of any damaged adjacent 

finish or substrate.

F. Contractor shall observe installation of all accessory items for alignment and plumb and make 

adjustments prior to inspection by the Architect. 

G. When attachment is not specified, Contractor shall provide attachment method. Contractor 

shall provide adequate attachment for all items to remain in place, level and plumb under 

Institutional operational conditions. 

H. Coordinate location and mounting heights with documents and applicable codes.

I. Mounting heights and locations shall comply with applicable accessibility codes. Contractor 

shall notify Architect if he becomes aware of any specified height or location that is in conflict 

with CBC or ADA requirements. 

3.05 Cleaning

A. General

1. Keep the premises in a neat, safe and orderly condition at all times during execution of this 

portion of the work, free from accumulation of sawdust, cut ends, and debris.

B. Sweeping

1. At the end of each work day and more often if necessary, thoroughly sweep all surfaces.

2. Remove the refuse to the area of the job site set aside for its storage.

3. Upon completion of this portion of the work, thoroughly broom-clean all surfaces.

End of Section
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Section 09 25 00

Gypsum Wallboard

Part 1. General

1.01 Related Documents

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions and Division 1, General Requirements, apply to the work specified in this section.

B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to 

be considered an integral part of this section.

C. All California Prevailing Wage Laws apply to the work of this section.

1.02 Work Included

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract.

Item Description

General  Gypsum Wallboard at Interior walls, ceilings, 

soffits and other surfaces where indicated 

Special Coordination  Coordinate installation with all trades that will 

penetrate gypsum wallboard.

 Coordinate installation with tile or other surface 

installation where indicated

B. Related work may be described in other sections of this Project Manual.  All sections of this 

project manual are related.  Contractor shall coordinate the work of this section with all 

other sections.

1.03 Submittals

A. Provide the following submittals per the requirements of Division 1.

Item Description

Catalog Cuts  n/a

Product Data  Gypsum wallboard products and accessories

Samples  n/a

Shop Drawings  n/a

Schedule  Include Schedule entry on Gantt Chart for 

Installation

1.04 References and Standards

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 

responsibilities of the Contract. Where conflicts occur between multiple listed references, 

the Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard. 

References  Published specifications, standard tests, or 

recommended methods of trade, industry or 

government organizations apply to work of this 
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Section where cited by abbreviations noted below

 Federal Specifications (FS).

 American Society for Testing and Materials (ASTM)

 State of California, California Administrative Code, 

Title 17, Public Health (CAC Title 17)

Standard  Codes and Standards:  Comply with applicable 

requirements of ANSI A97.1, unless otherwise 

indicated or otherwise required by governing 

authorities or codes

 Construction Tolerances for Gypsum Drywall Work:  

Shim work as required to comply with specific 

tolerances.  Do not exceed 1/16" offset between 

planes of abutting sheets (at edges or ends).  Do not 

exceed the following tolerances for bow or out-of-

plane for plumb, level, incline, or curvature as 

indicated:

 Tolerance:  1/4" in 8'-0", all locations and directions

1.05 Quality Assurance

A. Provide the following per Division 1:

Item Description

Supervision  Full time supervision and observation by the 

Contractor of all on-site Construction Activities 

including ordering, procurement and delivery of all 

materials and products manufactured or assembled 

off-site.

Qualifications of Workers  General Contractor shall ensure that all workers 

providing labor on this project are fully competent 

and experienced in the area of work being 

performed. General Contractor shall require 

subcontractors to remove any unqualified workers 

from the project. 

 Minimum five years experience in installation of 

gypsum products and related systems

Product Acceptance  General Contractor (Superintendent) shall verify 

and accept all products delivered to site prior to 

installation. 

 Perform gypsum wallboard systems work in 

accordance with recommendations of ASTM C-754 

and ASTM C-840 unless otherwise specified

Substrate Acceptance  General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation 

of any item. 

 Installer shall fully inspect related work by other 

trades prior to commencing installation of gyp 

board, plaster and related drywall systems.

1.06 Quality Control by Contractor

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract Documents.
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Item Description

Supervision  Per Division 1

Testing  n/a

Special Inspections  Per DSA Testing and Inspection Form

Mock Ups  n/a

1.07 Quality Control by Owner

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract.

Item Description

Observation  Per Division 1. 

Inspection  Per CCR Title 24: Continuous Inspection by DSA 

Certified inspector

Testing  Refer to DSA Testing and Inspection Sheet

Special Inspections  Refer to DSA Testing and Inspection Sheet

1.08 Closeout

A. Provide the following Close Out materials in accordance with Division 1.

Item Description

Product Manuals  Maintenance and Operations instructions / manuals 

provided by all product / material manufacturers.

System Manuals  Maintenance and Operations instructions / manuals 

provided by subcontractors for assemblies / 

systems.

Surplus Materials  n/a

Training  n/a

1.09 Warranty

A. Provide written warranty in accordance with Division 1.

Item Description

Warranty Form  Per Division 1 

 Describe Warranty requirements

Warranty Period  1 year

Warranty Start  Date of Substantial Completion

1.10 Product Delivery, Storage, and Handling

A. Coordinate delivery with installation to minimize storage periods at the project site.  Deliver 

in manufacturer's unopened bundles or packages, fully identified with manufacturer's name, 

brand, type, and grade. Protect from weather, soiling and damage using handling equipment 

and storage techniques recommended by the manufacturer.

1.11 Job Conditions

A. Examine all parts of the supporting structure to which gypsum drywall is to be applied and 

other conditions under which gypsum drywall is to be installed and notify the Architect, in 

writing, or any conditions detrimental to proper and timely completion of the work.  Do not 

proceed with the installation until unsatisfactory conditions have been corrected.

B. Examine all parts of the supporting structure and the conditions under which studs will be 

installed and notify the Architect, in writing, of any conditions detrimental to the proper and 



Section 09 25 00

Gypsum Wallboard - 4

BARTOS ARCHITECTURE, INC

timely completion of the work.  Do not proceed with the installation of steel studs until 

unsatisfactory conditions have been corrected.

Part 2. Products

2.01 Manufacturers

A. Gypsum Wallboard products and Accessories: Manufacturer's offering products to comply 

with the requirements for Gypsum Wallboard products include the following:

1. Celotex Corporation

2. Flintkote Company

3. Georgia-Pacific Corporation

4. Johns-Manville

5. Kaiser Gypsum Company, Inc.

6. National Gypsum Company

7. U.S. Gypsum Company

B. Manufacturers: For all gypsum wallboard work throughout the Project, provide drywall 

materials, including accessories and fasteners produced by one manufacturer. 

2.02 Gypsum Wallboard

A. Provide gypsum board ASTM C36 or C442 as applicable to the type of drywall board shown 

and specified, 4 feet wide x lengths as required to minimize end joints, beveled edge, 

tapered. Match thicknesses of existing adjacent conditions to assure level finish surfaces.

B. Gypsum Board Types:  5/8 inch thick, maximum permissible length; ends square cut, tapered 

edges; unless noted otherwise as follows:

1. Standard Type:  ASTM C36.

2. Fire Rated Type: ASTM C36 fire resistive, UL rated Type X.

2.03 Accessories

A. Acoustical Sealant:  Non-hardening, non-skinning, for use in conjunction with gypsum board

B. Fastenings: 

1. Gypsum Panels To Steel Framing: Metal Screws, Type S Bugle Head, self-drilling/tapping, 

sheet metal type with rust-inhibitive treatment, and lengths as required.

2. Single Layer Gypsum Panels to Wood Studs Metal Screws, 1 ¼” Type W Bugle Head, with 

rust-inhibitive treatment, lengths as required.

C. Accessories: 26-gauge, electro-galvanized steel, knurled surfaces for bedding cement.  

Provide corner beads with 1-1/4" legs at external corners and angle-shaped trim pieces 

where gypsum board meets dissimilar materials and/or is exposed.   Coordinate trim 

accessories with Section 09255, “Drywall Finishing".

D. Sealant: Presstite #579-64 or approved equal.
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Part 3. Execution

3.01 Installation

A. Install gypsum board in accordance with manufacturer’s instructions and as described 

herein.

B. Manufacturer's Instructions:  Unless otherwise shown or specified, install gypsum drywall, 

including accessories, in accordance with manufacturer's printed instructions.

C. Provide drywall of the thickness indicated, or if not indicated, provide not less than the 

minimum thickness recommended by the drywall manufacturer for the application shown.

D. Use board of maximum lengths to minimize end butt joints as far from center of walls or 

ceilings as possible, and stagger not less than 1'-4" in alternate courses of board.

E. Install gypsum drywall board with free side out.  Do not install imperfect, damaged, damp, or 

wet drywall boards.  Butt boards together for a light corridor at edges or ends with not more 

than 1/16" open space between boards.  Do not force into place.

F. Locate edges or end joints over supports except in horizontal applications or where 

intermediate support or gypsum board back-blocking is provided behind end joints.  Position 

boards so that both tapered edge  joints and mill cut or field cut end joints and mill cut or 

field cut end joints abutt.  Do not place tapered edges against cut edges or ends.

G. Attach drywall to framing/blocking as req’d for additional support at openings and cutouts.

H. Fasten gypsum board to furring or framing with screws.

I. Cutting, Fitting and Trimming:  Accurately measure and precut gypsum drywall units prior to 

installation.  Make all cuts from face side or by sawing.  Completely cut paper on back face; 

do not break paper by tearing. Maintain close tolerances for accurate fit at joints between 

sheets and at framed openings, and allow for covering of edges of cutouts with plates and 

escutcheons.  Cut edges smooth as required for neat and accurate fit.

J. Do not locate joints within 8 inches or corners of openings, except where control joints are 

shown at jamb lines or where openings occur at adjacent exterior or interior angles of an 

area.  Whenever possible, cut boards so that a single vertical joint occurs over center of door 

openings.

K. Treat cut edges and holes in moisture resistant gypsum board and exterior gypsum soffit 

board with sealant.

L. Isolation of Drywall from Other Construction:  Provide perimeter relief where non-load-

bearing drywall partitions at structural decks or ceilings or vertical structural elements and 

other areas indicated.  Allow not more than 1/4" gap between gypsum drywall and 

structure.  Finish edges of drywall face layer with square-nose metal casing bead.  Seal space 

between casing bead.  Seal space between casing bead and structure with continuous 

sealant bead where exposed. 

M. Install gypsum wallboard on fire rated walls as required by CBC and NFPA 80.

N. Installation of Fasteners:

1. Begin fastening from center portion of sheet and work toward edges and end.  Ensure 

contact of drywall with supports by applying pressure on   surface adjacent to fasteners.  

Install screws no closer than 3/8" from edges or ends of sheets.  Drive with shank 

approximately perpendicular to   drywall surface.

2. Drive screws with power screwdriver recommended by drywall manufacturer.  Do not 

hammer drive screws.  Set screw heads slightly below surface of drywall, but do not break 

or strip paper face around screw.  Stagger screws on edges and ends of adjacent sheets.
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3. Metal Trim:  At locations where metal edge trim will be installed after gypsum drywall, 

omit drywall fasteners at framing members adjacent to edges, as required, to allow for 

subsequent installation of trim. Refer to Section 09255, Drywall Finishing", for trim to be 

installed prior to, or subsequent to, drywall.

4. After installation of drywall, check for loose   fasteners and, if detected, drive tight.  

Where paper face is torn or punctured, install another fastener approximately 1-1/2 inches 

away and remove faulty fastener. 

O. Maximum Variation from True Flatness:  1/4 inch in 8 feet in any direction.

End of Section
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Gypsum Wallboard Finishing

Part 1. General

1.01 Related Documents

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions and Division 1, General Requirements, apply to the work specified in this section.

B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to 

be considered an integral part of this section.

C. All California Prevailing Wage Laws apply to the work of this section.

1.02 Work Included

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract. 

B. This Section does not include required painting and other field-applied decoration of gypsum 

drywall work

Item Description

General 

Gypsum Board Finishing

 Metal trim accessories for drywall, including 

external corner reinforcement, reveal trims, and 

casing beads

 Joint compound treatment of joints, interior  

angles, metal trim flanges, and head fasteners

 Fire-taping only of unexposed drywall applications

C. Related work may be described in other sections of this Project Manual.  All sections of this 

project manual are related.  Contractor shall coordinate the work of this section with all 

other sections.

1.03 Submittals

A. Provide the following submittals per the requirements of Division 1.

Item Description

Catalog Cuts  n/a

Product Data  Submit two copies of manufacturer's specifications 

and installation instructions for each type of 

drywall-finishing material required

 Submit cut sheet for all trims, with dimensioned 

sections

Samples  Texture Finish Sample (if other than Smooth)

Shop Drawings  n/a

Schedule  Include Schedule entry on Gantt Chart

1.04 References and Standards

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 

responsibilities of the Contract. Where conflicts occur between multiple listed references, 
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the Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard. 

References USG Gypsum Construction Handbook

Standard American Society for Testing and Materials (ASTM)

C475 : Joint Compound and Joint Tap for Finishing 

Gypsum Board

C1047: Accessories for Gypsum Wallboard and Gypsum 

Veneer Base

Gypsum Association

GA-214-07: Recommended Levels of Gypsum Board 

Finish

GA-216-07: Application and Finishing of Gypsum Panel 

Products

1.05 Quality Assurance

A. Provide the following per Division 1

Item Description

Supervision  Full time supervision and observation by the 

Contractor of all on-site Construction Activities 

including ordering, procurement and delivery of all 

materials and products manufactured or assembled 

off-site.

Qualifications of Workers  General Contractor shall ensure that all workers 

providing labor on this project are fully competent 

and experienced in the area of work being 

performed. General Contractor shall require 

subcontractors to remove any unqualified workers 

from the project. 

 Minimum five years of experience in installation of 

gypsum finish systems

Product Acceptance  General Contractor (Superintendent) shall verify 

and accept all products delivered to site prior to 

installation. 

 Fire-Resistance Ratings:  Whenever a fire-resistance 

classification is shown or scheduled for drywall 

construction, provide drywall-finishing materials 

and application procedures which have been tested 

and listed for the type of construction indicated

Substrate Acceptance  General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation 

of any item. 

 Installer shall fully inspect related work by other 

trades prior to commencing installation of gyp 

board finish systems

 Examine the substrate to which gypsum drywall 

finishing materials are to be applied, and the 

conditions under which drywall finishing work is to 

be installed, and notify the Architect, in writing, of 

conditions detrimental to the proper and timely 
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completion of the work.  Do not proceed with the 

installation until unsatisfactory conditions have 

been corrected.

1.06 Quality Control by Contractor

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract Documents.

Item Description

Supervision  Per Division 1

Testing  n/a

Special Inspections  Per DSA Testing and Inspection Form

Mock Ups  n/a

1.07 Quality Control by Owner

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract.

Item Description

Observation  Per Division 1. 

Inspection  Per CCR Title 24: Continuous Inspection by DSA 

Certified inspector

Testing  Refer to DSA Testing and Inspection Sheet

Special Inspections  Refer to DSA Testing and Inspection Sheet

1.08 Closeout

A. Provide the following Close Out materials in accordance with Division 1

Item Description

Product Manuals  Maintenance and Operations instructions / manuals 

provided by all product / material manufacturers.

System Manuals  Maintenance and Operations instructions / manuals 

provided by subcontractors for assemblies / 

systems.

1.09 Warranty

A. Provide written warranty in accordance with Division 1

Item Description

Warranty Form  Per Division 1 

 Describe Warranty requirements

Warranty Period  1 year

Warranty Start  Date of Substantial Completion

1.10 Product Delivery, Handling, and Storage

A. Delivery and storage of Materials:  Deliver drywall finishing materials in manufacturer's 

unopened containers, packages, or bundles identified with manufacturer's name, brand, 

type and grade.  Store inside dry areas and protect from dampness and deterioration.  

Protect ready-mix products (if any) from freezing and protect metal accessories from rusting.
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1.11 Job Conditions

A. Temperature and Humidity Conditions:  Do not install joint treatment compounds unless 

installation areas comply with the minimum temperature and ventilation requirements 

recommended by the drywall manufacturer.

Part 2. Products

2.01 Finish

A. All exposed gypsum wall board surfaces shall receive a smooth finish. GA-214.

2.02 Materials

A. Joint Treatment Materials:

1. Joint Tapes:  Plain or perforated complying with ASTM C475.

2. Joint Compound:  Adhesives with or without fillers compounding with ASTM C475.  

Provide in dry powder form or premixed ready for application, and of the following type:

(a) Single-Compound Treatment:  Provide manufacturer's single component compound 

suitable for both bedding and finishing of joints.

(b) Two-Compound Treatment:  Provide compatible joint compounds, one compound 

being suitable for bedding and the other compound suitable for finishing of joints.

(c) For exposed-to-view work where drywall abuts or intersects dissimilar construction, 

provide square-edge, semi-finishing casing bead (no joint compound treatment 

required).

2.03 Accessories

A. Corner Beads:  ASTM C1047, metal or metal and paper combination.

B. Edge Trim:  ASTM C1047, GA 216

1. J-Trim at exposed ends of panels.

2. Z-Reveal Trim at transitions to masonry, concrete, or other dissimilar material, as 

detailed.  Paint trim (color to match that of adjacent painted gypsum board) prior to 

installation.

(a) Fry Reglet DRMZ-625-50 (typical, for 5/8” gypsum board and 1/2” reveal) or other 

dimension as required 

(b) or approved equal

C. Joint Materials:  ASTM C475, GA 216, reinforcing tape, joint compound, adhesive, and water.

D. Fasteners:  ASTM C1002 Type W or S; ASTM C954 Type S12

E. Adhesive:  ASTM C557, GA 216.

Part 3. Execution

3.01 Installation

A. General:  Finish exposed drywall surfaces with joints, corners, and exposed edges reinforced 

or trimmed as specified, and with all joints, fastener heads, trim accessory flanges, and 

surface defects filled with joint compound in accordance with drywall manufacturer's 

recommendations for a smooth, flush surface.  Form true, level, or plumb lines, without 

joints, fastener heads, and flanges of trim accessories or defects visible after application of 

field applied decoration.
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B. Use joint tape to reinforce joints formed by tapered edges or butt ends of drywall units and 

at interior corners and angles.  Set tape in joint compound and apply skim coat over tape in 

one application.  Do not use topping or refinishing compounds for setting of tapes.

C. Reinforce external corners of drywall work with specified type of corner bead.  Securely 

fasten metal corner beads as recommended by the manufacturer.  Use fasteners which will 

be fully concealed by joint compound fill applied over flanges.

D. Edge Trim:  Provide specified type of metal casing bead trim.  Install in single, un-jointed 

lengths, unless run exceeds longest available stock length.

E. Miter corners of semi-finishing-type trim.

F. Coordinate installation of trim with drywall installation where type of trim or application 

requires installation of trim prior to, or progressively with, installation of drywall.

G. Application of Joint Compounds:  After mixing, do not use joint compounds if recommended 

pot-life time has expired.  Allow drying time between applications of joint compound in 

accordance with manufacturer’s recommendations for the relative humidity and 

temperature levels at the time of application.  In no case, allow less than 24 hours drying 

time between applications of joint compound.  Apply not less than 3 separate coats of joint 

compound over joints, fastener heads, and metal flanges.

H. Modify the above requirements to provide fire taping only at joints of unexposed drywall 

applications or as required to provide acceptable surface for adhesively applied acoustic tile.

I. Where fire rated walls are not exposed, tape all joints, fill all fasteners and fill all joints 

between gyp board and existing walls, ceilings, and floors. Knock down and sand all ridges 

where required.

3.02 Protection of Finished Work

A. Provide proper procedures for the protection of completed drywall work from damage or 

deterioration until substantial completion.

End of Section
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Section 09 51 40

Applied Acoustic Tile Ceiling

Part 1. General

1.01 Related Documents

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions and Division 1, General Requirements, apply to the work specified in this section.

B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to 

be considered an integral part of this section. 

C. All California Prevailing Wage Laws apply to the work of this section.

1.02 Work Included

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract. 

Item Description

General  Manufacture and Installation of new tiles over gyp 

bd at framed ceilings

 Installation of new tile over furring strips or 

gypsum wallboard substrate.

Special Coordination  Add new ceiling furring strips as needed for new 

acoustic ceiling tile

B. Related work may be described in other sections of this Project Manual.  All sections of this 

project manual are related.  Contractor shall coordinate the work of this section with all 

other sections.

Item

06 10 00

09 25 00

Description

Rough Carpentry

Gypsum Board

1.03 Submittals

A. Provide the following submittals per the requirements of Division 1.

Item Description

Catalog Cuts  Provide catalogue cut sheets of product to be 

installed. This assists in verification that correct 

system is being utilized

Product Data  Submit two copies of manufacturer's specifications 

for each acoustic tile required including certified 

laboratory test reports and other data as required to 

show compliance with these Specifications 

Samples  Submit three sets of 12-inch-square samples for 

acoustic tile required.  Sample submittal and 

Architect's review will be for color and texture only.  

Compliance with all other requirements is the 

exclusive responsibility of the Contractor

 Submit three samples of tile with edge trimmed to 

match factory edges, for cases where tiles are less 
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than 12”x12”

 Submit three 12-inch-long samples of each exposed 

runner and molding.  Architect's review will cover 

color and texture only.  Compliance with all other 

requirements is the exclusive responsibility of the 

Contractor

Shop Drawings  Submit Shop Drawing details and related ceiling 

plans of suspension system specified in this Section

 Show location of ceiling units and other items of 

work  (including but not limited to pendant light 

fixture support points) which are to be coordinated 

with ceiling, and show framing and support details 

for work supported by the suspension system

 Certify compliance with ASTM C635 and other 

specified requirements and indicate structural 

classification

DSA Submittal of Revised 

Details and Structural 

Calculations

 Submit any and all revised details and calculations 

for approval by DSA.  Architect will facilitate change 

order with DSA, but Contractor shall provide all 

required design materials for submittal to DSA in a 

timely manner so that the schedule of the project is 

not affected.  Refer “Suspended Ceiling Notes” on 

Drawings.

Schedule  Include Schedule entry on Gantt Chart for 

Installation

1.04 References and Standards

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 

responsibilities of the Contract. Where conflicts occur between multiple listed references, 

the Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard. 

References  Performance Data, Acoustical Materials, and 

Insulating, Materials Association (AIMA) Bulletin, 

"Performance Data Architectural Acoustical 

Materials". Flame-Spread Range:  ASTM E84.  (25)

1.05 Quality Assurance

A. Provide the following per Division 1

Item Description

Supervision  Full time supervision and observation by the 

Contractor of all on-site Construction Activities 

including ordering, procurement and delivery of all 

materials and products manufactured or assembled 

off-site.

Qualifications of Workers  General Contractor shall ensure that all workers 

providing labor on this project are fully competent 

and experienced in the area of work being 

performed. General Contractor shall require 

subcontractors to remove any unqualified workers 
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from the project. 

 The Contractor that installs the tiles shall install 

the suspension system

 Minimum five years of experience in installation of 

tile systems and assemblies.

Product Acceptance  General Contractor (Superintendent) shall verify 

and accept all products delivered to site prior to 

installation.

Substrate Acceptance  General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation 

of any item. 

 Allowable tolerance of finished acoustical ceiling 

system: Level within 1/8” in 12 feet

1.06 Quality Control by Contractor

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract Documents.

Item Description

Supervision  Per Division 1

Testing  Describe Testing

Special Inspections  Per DSA Testing and Inspection Form

Mock Ups  Describe special mock ups

1.07 Quality Control by Owner

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract.

Item Description

Observation  Per Division 1. 

Inspection  Per CCR Title 24: Continuous Inspection by DSA 

Certified inspector

Testing  Refer to DSA Testing and Inspection Sheet

Special Inspections  Refer to DSA Testing and Inspection Sheet

1.08 Closeout

A. Provide the following Close Out materials in accordance with Division 1.

Item Description

Product Manuals  Maintenance and Operations instructions / manuals 

provided by all product / material manufacturers.

System Manuals  Maintenance and Operations instructions / manuals 

provided by subcontractors for assemblies / 

systems. 

 Submit manufacturer's recommendations for 

cleaning and refinishing acoustic tile, including 

precautions against materials and methods which 

may be detrimental to finishes and acoustic 

efficiency 

Surplus Materials  5 boxes  of the of each specified ceiling tile 
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 When work is completed, deliver stock of 

replacement materials to the Owner.  Furnish full-

size units matching the material installed packaged 

and marked for identification.

1.09 Warranty

A. Provide written warranty in accordance with Division 1.

Item Description

Warranty Form  Per Division 1 

Warranty Period  1 year

Warranty Start  Date of Substantial Completion

1.10 Product Delivery, Storage, and Handling

A. Deliver acoustic tile to the Project site in original unopened packages bearing manufacturer's 

name and labeled to identify each type of acoustic unit.

B. Storage:  Advise Contractors of acoustic material manufacturer's recommendations for 

storage of acoustic tiles to be used in the work.

C. Protect all metal suspension parts from damage.

Part 2. Products

2.01 Acceptable Manufacturers

A. Armstrong World Industries, Inc. (armstrong.com/ceilings)

B. USG Interiors, Inc. (usg.com)

2.02 Materials

A. Provide and install Armstrong Fissured Tile (12”x12”x1/2”) (item 741), USG 2570, or approved 
equivalent for a staple up installation.

A. Provide “L” Molding at all ceiling edges or abutments with vertical elements.

B. Provide units not less than 5/8" thick, density not less than 10 lbs., per cu. ft., NRC 0.50 to 0.60, 
STC 35 to 39, light reflectance over 75%.

C. All ceiling tiles, shall have a flame-spread rating not to exceed 25 and a smoke density not to 
exceed 450 when tested in accordance with CBC Section 803 (which references ASTM E84) 
[Ceiling tiles in an E occupancy require a Class III Flame spread rating per CBC table 803.9.]

1. Color: White

2. Refer to reflected ceiling plan for locations and layout. 

3. Fire resistance: Flame spread of 25 or less (UL Label).

4. Noise Reduction Class (NRC): 0.70 minimum

5. Color: White

6.  Refer to reflected ceiling plan for location and layout.

Part 3. Execution

3.01 Inspection

A. Examine the conditions under which the suspended ceiling work is to be performed and 

notify the Architect, in writing, of any unsatisfactory conditions.  Do not proceed with 

suspension ceiling work until unsatisfactory conditions have been corrected.
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B. Consult other trades and contractors involved prior to start of ceiling work, to determine 

areas of potential interference.  Do not start installation until interferences have been 

resolved.

C. Coordinate layout with other work which penetrates or is supported by ceiling suspension 

system

3.02 Installation

A. Install acoustical panels according to manufacturer's recommendations.

B. Cut all perimeter tiles to provide sharp clean edges. Install “L” mold at all edges; provide 

mitered corners at all molding intersections.

C. At completion of the work, all surfaces shall present true, level and plane surfaces.  All 

surfaces of tile ceiling and walls shall be clean and perfectly adhered over all areas and shall 

present a finished appearance. 

D. When work is completed, deliver stock to replacement materials to the Owner. Furnish full-

size units matching the material installed packaged and marked for identification

3.03 Acceptance

A. Defective and Damaged Work: all chipped, nicked, scratched, soiled and otherwise defective 

tile and tile damaged during or after installation and prior to final acceptance of the building 

Project shall be removed and replaced at no additional cost to the Owner.

End of Section
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Painting – New and Existing Construction

Part 1. General

1.01 Related Documents

A. The Drawings and general provisions of the Contract, including General and Special 

Conditions, apply to the work specified in this section.

B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to 

be considered an integral part of this section.

C. All California Prevailing Wage Laws apply to the work of this section.

1.02 Work Included 

A. The following is a general description of the work included in this section. This description 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of ALL work of this Contract. 

Item Description

General  Provision and installation of all painted coatings 

regardless of location on project

 All preparation, surface cleaning, sanding, filling, de-

glossing and priming required.

1.03 Submittals 

A. Provide the following submittals:

Item Description

Catalog Cuts  n/a

Samples  Submit samples for Architect's review of color and texture 

only. Compliance with all other requirements is the 

exclusive responsibility of the Contractor.  Provide a listing 

of the materials and application for each coat of each 

finish sample

 On 12" x 12" hardboard, provide two samples of each 

color and material, with texture to simulate actual 

conditions. Resubmit each sample as requested until 

required sheen, color, and texture is achieved

 Include samples of proposed Tinted Primer Color. Refer 

PART 2 – Products For Primer Color Requirements

 Samples shall be created utilizing the same process that 

will be used in the field. If painting is to be sprayed, then 

samples shall be sprayed. If painting is to be brushed, then 

samples shall be brushed. If painting is to be rolled, then 

samples shall be rolled.

Product Data  Submit two copies of the manufacturer’s MSDS and PDS 

sheets which will include paint-label analysis and 

application instructions for each material specified

Paint Schedule  Submit a paint schedule that includes manufacturer and 

paint system for each type of surface and substrate to be 

painted. Do not begin work until this schedule is approved 

by the Architect in writing.

Shop Drawings  n/a
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Schedule  Include Schedule entry and conclusion on Gantt Chart for 

Installation of all coatings for this project. 

 Provide a Schedule of the products to be used on each 

building component. Include Manufacturer, product, 

sheen, number of coats and proposed method for 

installation as well as the intended preparation to 

successfully install the coating systems. 

1.04 References / Standards

A. The following References and Standards are incorporated into the requirements of this 

Section as they apply to products, assembly, manufacturing procedures and installation. 

References shall be utilized in determining “Industry Standards” and other acceptable 

manufacture and installation methods but shall not relieve the Contractor of any other 

responsibilities of the Contract. Where conflicts occur between multiple listed references, 

the Contractor shall assume that the more restrictive standard applies and shall seek 

determination from the Architect regarding applicable standard. 

References  In addition to compliance with all pertinent codes and 

regulations, meet or exceed “Standard Type 1", as defined 

by the Painting and Decorating Contractors of America in 

the "Modern Guide to Paint Specifications", latest edition

 Meet or exceed requirements of SSPC for all steel surfaces

 MPI – Master Painters Institute, Architectural Painting 

Specifications Manual http://www.specifypaint.us

Standard  EPA Method 24 – Determination of Volatile Matter 

Content, water Content, Density, Volume Solids, and 

Weight Solids of surface coating.

 ASTM E2129, Standard Practice for Data Collection for 

Sustainability Assessment of Building Products

 ASTM D3960, Standard Practice for Determining Volatile 

Organic Compound (VOC) Content of Paints and Related 

Coatings.

 ASTM D5116, Standard Guide for Small-Scale 

Environmental Chamber Determinations of Organic 

Emissions from Indoor Materials/Products 

 ASTM D6670, Standard Practice for Full-Scale Chamber 

Determination of Volatile Organic Emissions from Indoor 

Materials/Products.

1.05 Quality Assurance 

A. Provide the following:

Item Description

Supervision  Full time supervision and observation by the Contractor 

of all on-site Construction Activities including ordering, 

procurement and delivery of all materials and products 

manufactured or assembled off-site.

 Superintendent: Contractor shall provide knowledgeable 

personnel – Superintendent or Foreman – familiar with 

the scope of the Project and capable of communicating 

the status of the Work on a daily basis to the Architect 

and at all Required Inspections.

Qualifications of Workers  General Contractor shall ensure that all workers 

providing labor on this project are fully competent and 

experienced in the area of work being performed. All 

workers will have at least two years of training from the 

supplying contractor. Documentation will be required. 

 Use only qualified journeymen painters for the mixing 

http://www.specifypaint.us/
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and applications of paint on exposed surfaces; in the 

acceptance or rejection of installed painting, no 

allowance will be made for lack of skill.

  General Contractor shall require subcontractors to 

remove any unqualified workers from the project.

Product Acceptance  General Contractor (Superintendent) shall verify and 

accept all products delivered to site prior to installation. 

 Architect reserves the right to reject any material not 

installed per current industry standards or recommended 

installation instructions of the Manufacturer, or not 

installed per these Specifications.

Substrate Acceptance  General Contractor (Superintendent) shall verify all 

substrates / conditions prior to allowing installation of 

any primer, finish system or patching/repair product. 

 Inspection: Prior to all work of this section, carefully 

inspect the installed work of all other trades and verify 

that all such work is complete to the point where this 

installation may properly commence. Refer Part 3 – 

Execution for more detailed Contractor Inspection 

requirements.

 Moisture levels of all surfaces will be tested and 

documented by the painting contractor and the General 

Contractor. Additionally, all exposed masonry surfaces 

will be tested for PH and documented. All PH levels 

tested will be below: 10 PH before any repair, priming or 

painting will begin. 

 All existing coatings will be tested and verified to be lead 

free before any work can begin.

1.06 Quality Control by Contractor

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract Documents.

Item Description

Supervision  Per Part 1.05

Testing  n/a

Special Inspections  n/a

Mock Ups  Provide mock-up for each color and sheen selection on 

each building component on the project. Use the same 

primer, paint, number of coats, and installation method 

that will be used for the final installation

 Coordinate exact location for mock up in field with the 

Architect

 Designated surface shall be the standard of quality for 

related surfaces upon review and acceptance by 

Architect.

  

1.07 Quality Control by Owner

A. The following specific procedures shall be required to demonstrate adequate levels of 

quality provided for project components and systems. Exclusion of any item from this list 

does not relieve the Contractor of any responsibilities for quality procedures covered 

elsewhere in the Contract.
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Item Description

Review by Architect  Contractor shall notify Architect at the following 

milestones so that Architect may review the condition of 

the work.  Failure to coordinate these reviews may result 

in later work being removed for corrections in the earlier 

work:

 After power washing, cleaning, de-glossing, and 

preparation of all surfaces to receive paint

 After completed application of prime coat

 After application of final coat

 After final post application site clean-up operations 

are completed

 Prior to release of final payment

1.08 Close Out 

A. Provide the following Close Out materials:

Item Description

Product Manuals  Maintenance and Operations instructions / manuals 

provided by all product / material manufacturers.

System Manuals  Maintenance and Operations instructions / manuals 

provided by subcontractors for assemblies / systems.

Surplus Materials  Provide (5) gallons of each type and color of paint used 

on the project

Training  n/a

1.09 Warranty 

A. Provide written warranty, as follows:

Item Description

Warranty Form  Sub-Contractor and manufacturer to provide warranty 

against defects in materials or workmanship.  

Replacement or repair of such defects shall be repaired or 

replaced in a timely fashion at no additional cost to the 

Owner.

Warranty Period  3 years

Warranty Start  Date of Substantial Completion

1.10 Painting Scope

A. General

1. Painting and finishing of exposed items and surfaces throughout the Project, except as 

herein specified.

2. Study Drawings and Schedules and Specifications of other trades and include priming 

and preparation where no other is specified.  Be responsible for total mil thickness of 

coating systems as specified herein, including others’ shop coats

3. "Paint", as used herein, means all coating systems materials, including primers, 

emulsions, enamels, sealers and fillers, stains and other applied materials, whether used 

as prime, intermediate or finish coats.

4. Paint all exposed paintable surfaces, whether or not colors are designated in 

"schedules", except where the natural finish of the material is obviously intended to be 

exposed and not painted. (Obviously, do not paint window glass, masonry, fire 

equipment, etc.)

5. Paint all wood and steel fences and gates (Excludes steel chain link fences).

6. Paint all steel chipping containers identified on plans, including stenciled signage.  

B. Colors: 

1. To match existing adjacent surfaces. 
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2. Unless otherwise noted, provide all materials from a single manufacturer.

3. The contractor shall allow for a range of colors and shall anticipate the possibility of a 

different color on each type of material included in the project. No limits shall be 

assumed regarding numbers of colors, including selection of deep tones, except that 

colors will not be changed within the bound of a given material. 

4. Generally and unless otherwise specified herein or noted on Finish Schedules the 

quantity of colors and finishes shall be based on the following criteria:

(a) Color selection will be based on (1) base color and up to (4) accent colors, which 

may be deep or bright colors. 

C. Existing Construction: Renovated Finish

1. Where existing clear finishes occur on wood surfaces and are scheduled for “Renovated 

Finishes”, provide preparation, surface repair, stripping (where required) and new 

finishes

2. In some cases, existing finish may be adequate as base for new finish

3. All areas requiring renovated finish will be reviewed in the field with the Architect prior 

to execution. Areas deemed to be heavily damaged may be re-designated for painted 

finish at the discretion of the Architect

D. Floor Coatings

1. Refer to other sections of this Project Manual for floors to receive paint, sealer, or 

similar coatings.

E. Specific Items Included: The following is intended to clarify items requiring paint. This list 

does not limit the scope of work shown in the drawings nor does it relieve the Contractor of 

any responsibility for coordination of all work of this Contract. The general contractor shall 

make all new surfaces, existing surfaces and repaired surfaces “ready for paint.” Once the 

Painting contractor has applied primer or paint to a surface he/she has assumed complete 

responsibility for the “readiness” of that substrate. 

Interior Paint

 Building walls 

 Building posts, columns, and pilasters.

 Acoustical wood panels on walls 

 Fire extinguisher cabinets on walls

 Other cabinets on walls

 Lockers, where indicated

 Exposed roof structure members

 Exposed roof decking

 Mechanical system components at ceiling

 Doors

 Steel fence and gates, where indicated

 Metal structure of basketball backstops, where indicated

 Exposed conduit, pipes, and wires

1.11 Painting / Renovation Not Included

A. The following categories of work are not included as part of the painter-applied finish work, 

unless otherwise shown or specified.  No finish on the following

Do Not Paint:  Stainless steel and nonferrous metals when used for 

metal doors and windows, counters, hardware, electrical 
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plates, lighting fixtures, etc.

 Galvanized surfaces identified per plans to remain 

unpainted.

 Soffit vent screens that are currently unpainted

 Electrical, mechanical, and plumbing equipment and 

ductwork, except noted electrical conduits, ceiling 

registers, grilles, and diffusers which shall be field painted 

over manufacturer's prime coat

 Acoustical surfaces

 Fire alarm equipment: Smoke detectors, heat detectors, 

strobes, horns. Including protective cages or enclosures 

around such equipment.

 Factory-finished surfaces, equipment, etc

 Concealed Surfaces:  Unless otherwise indicated, painting 

is not required on surfaces such as walls or ceilings in 

concealed areas and inaccessible areas, foundation 

spaces, furred areas, utility tunnels, pipe spaces, and 

shafts 

 Existing concrete or masonry surfaces not specifically 

indicated as to receive paint, including concrete columns 

and masonry walls.  These surfaces are to be renovated 

per Project Manual Section 09912.

 Operating Parts and Labels

 Where necessary to gain access or protect surfaces the 

painting contractor shall remove and replace at no extra 

cost removable items such as fittings, awnings, shutters, 

cover plates, doors and handles.

 Any surface where a coating will interfere with movement 

and fit such as threads and hinges

 Glass, porcelain, plastic, textiles and other materials not 

suitable to be painted

 Shop coated, powder coated and baked enamel surfaces

 School name, logo, or mascot. Unless otherwise noted on 

the plans, these are to be cleaned and graffiti coated.

B. Do not paint any moving parts of operating units, mechanical and electrical parts, such as 

valve and damper operators, linkages, door closers, sensing devices, motor and fan shafts, 

unless otherwise indicated.

C. Do not paint over any code-required labels, such, as UL and, fire ratings, Factory Mutual, or 

any equipment identification, performance rating, name, or nomenclature plates.

D. All masking, tape, paper, and plastic adhered to these items shall be removed by the 

Painting Contractor upon completion of paining and after required drying time. Absolutely 

no tape residue will be left on any surface. No tape will remain on an exterior surface for 

more that (14) days. 
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Part 2. Products

2.01 Paint

A. Paint, surface treatments, and finishes are shown in the Finish Schedules, Elevations, or 

indicated in the Specifications of the Contract Documents. Paint colors will be selected from 

the manufacturer's mixed colors prior to installation.

1. All surfaces shall receive a paint finish, except the exclusions in 1.10 and 1.11. If no finish 

is particularly indicated, the finish shall be the minimum coating specified in the paint 

finish schedule of this Section, for the particular substrate involved. It is the 

responsibility of the Painting Contractor to verify the exact coating choice, color, and 

sheen, as it relates to each and every substrate before a coating or primer is applied to 

any surface. 

B. All paints shall comply with Flame Spread limitations defined in 2010 CBC Table 803.9. Refer 

to Drawings for specific requirements based on usage.

C. Final acceptance of colors will be from brush-out samples applied in situ.

D. Proprietary names used to designate colors or materials are not intended to imply that 

products of the manufacturer’s are required to the exclusion of equivalent products of other 

manufacturer's.

E. Bids are to be based on specified coatings as manufactured by Benjamin Moore & Co., 

except as otherwise specified.

F. Requests for changes or variations must be made in writing by the Contractor to the 

Architect detailing the reasons, extra cost or savings per hour of labor and/or per gallon of 

paint. It is the burden of the Painting Contractor to prove the equivalency of any intended 

substitution of primers or coatings four weeks before beginning the project. 

G. Paint Coordination:  Provide finish coats and primers that are compatible and manufactured 

by the same manufacturer, except as otherwise specified.  Review other Sections of these 

Specifications in which prime paints are to be provided to ensure compatibility of total 

coating systems for various substrates.  Upon request from other trades, furnish information 

on characteristics of specified finish materials, to ensure compatible prime coats are used.  

Provide barrier coats over incompatible primers or remove and re-prime as required.  Notify 

the Architect, in writing, of any anticipated problems using specified coating systems with 

substrates primed by others.

H. Primer: All primers and undercoats are to be tinted to the approximate shade of the 

selected finish coat, but the tint shall be sufficiently different to allow easy determination of 

the boundaries between coats.  Where the color schedule calls for the use of deep tones, it 

is the responsibility of the Painting Contractor to utilize the appropriate Deep Base Primers 

as Manufactured by Benjamin Moore & Co. (or equal) for use on the surface for which they 

are intended.

2.02 Surface Repair / Stabilization Materials

A. Hardener for wood that is damaged, slightly decayed, softened, or weathered: 

1. Quick drying, Solvent-borne resin hardener, such as Minwax High Performance Wood 

Hardener, System 3 End Rot, Abatron Liquid Wood, or approved equal. 

B. Filler for defects in wood.

1. 2-part Epoxy filler such as Minwax High Performance Wood Filler, System 3 Wood Putty, 

Abatron Wood Filler, or approved equal.

2. 2 component filler such as 3m Bondo or approved equal. 
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C. Metal Etch / rust converter for rusty surfaces: 

1. Phosporic Acid metal etch and prep such as Jasco Prep n’ Prime, Ospho Rust Treatment, 

or approved equal.

2.03 Material Quality

A. Provide premium quality grade of the various types of coatings as regularly manufactured by 

approved paint materials manufacturers.  Materials not displaying the manufacturer's 

identification as a standard, premium-grade product will not be acceptable.

B. Provide undercoat paint (Primer) produced by the same manufacturer as the finish coats.  

Use only thinners approved by the paint manufacturer, and use only within recommended 

limits. 

2.04 Materials

A. Unless otherwise specified, the products indicated under "Painting" are products of 

“Benjamin Moore & Co.;” comparable-quality products of Dunn-Edwards, ICI, Kelly-Moore, 

Pratt & Lambert or approved equivalent will be acceptable. Proof of equivalence is required 

in writing by the Painting Contractor.

B. Colors used shall be selected for their permanence and non-fading qualities.  In addition, 

colors that are used over concrete and plaster shall not be applied if the concrete or plaster 

surface has a Ph rating higher than 13.  

C. All paint and coatings must be delivered to the job site in the manufacturer’s original and 

unopened containers, plainly marked with the proper designation of the product, as well as 

the name of the manufacturer.  All coating materials at the job site shall be subject to 

inspection by the Architect.

D. The contractor shall retain sufficient quantities of paint of the same batch until completion 

of the entire project to permit uniform touch-up.  Normal minor damages to painted areas 

by other trades during the course of the construction project shall be touched-up by the 

Painting Contractor at no extra cost.

E. It is to be understood by the General Contractor and the Painting Contractor that all coatings 

must conform to all state and local regulations including VOC rules at the time of application.

Part 3. Execution

3.01 Contractor’s Inspection

A. It is the General Contractor and Painting Contractors responsibility to examine the areas and 

conditions under which painting work is to be applied.  Notify the Architect, in writing, of 

conditions detrimental to the proper and timely completion of the work.  Do not proceed 

with the work until unsatisfactory conditions have been corrected and inspected by the 

Architect.

B. All surfaces to be painted must be free of dirt, rust, scale, grease, moisture, scuffed surfaces, 

glossy, or conditions otherwise detrimental to the formation of a durable paint film. 

C. Any surface which has been primed or painted constitutes acceptance of the surfaces and 

the conditions within any particular area.

D. Surfaces not being painted shall be protected from drips, spatter, over-spray and other paint 

contamination by means of masking, drop sheets and protective covers. 
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3.02 Surface Preparation

A. General: Perform preparation and cleaning procedures in strict accordance with the paint 

manufacturer's instruction and as herein specified for each particular substrate condition.

1. The Painting Contractor shall be wholly responsible for the quality of his work, and is not 

to commence any part of it until the surface is in proper condition.

2. If the Painting Contractor considers a surface unsuitable for proper finishing, he shall 

notify the Architect in writing.  The Painting Contractor is not to apply any material until 

corrective measures have been taken, or the Architect has instructed them to proceed.

3. If the Painting Contractor has been instructed by the General Contractor to begin 

painting under conditions and circumstances he believes could result In poor 

performance and early failure of the coating, he shall immediately inform the Architect 

in writing and request from the Architect for a decision in writing.

B. General, Existing Construction:

1. Remove all hardware, hardware accessories, machined surfaces, plates, lighting fixtures, 

and similar items in place and not to be finish-painted, or provide surface-applied 

protection prior to surface preparation and painting operations.  Remove, if necessary, 

for the complete painting of the items and adjacent surfaces.  Following completion of 

painting of each space or area, reinstall the removed items by workmen skilled in the 

trades involved.

2. Clean surfaces to be painted before applying paint or surface treatments.  Remove oil 

and grease or waxes prior to mechanical cleaning.  Schedule the cleaning and painting 

so that containments from the cleaning process will not fall onto wet, or newly painted 

surfaces.

3. Refer to the manufacture’s Technical Data Sheet for specified product and comply with 

the requirements regarding application such as: mixing of the components, thinning, pot 

life, and application equipment such as: roller type and nap length, brush type, tip size 

and gun type, air and fluid pressure, hose length and hose I.D., etc.

4. Ensure that expectations of humidity, precipitation and temperature (substrate, 

ambient and material) during application and curing of paints are within the range 

permitted by the manufacturer.

5. When substrate temperatures are high, care must be taken while applying the paint to 

prevent formation of voids, pinholes, and bubbles due to the rapid evaporation of 

solvent.

C. Wood:

1. Clean wood surfaces to be painted of all dirt, oil, or other foreign substances with 

scrapers, solvent, and sandpaper, as required.  Sand smooth all finished surfaces and 

remove dust.  Scrape and clean small, dry, seasoned knots and apply a thin coat of white 

shellac other approved sealer before application of the priming coat multiple thin coats 

of white shellac may be necessary to “seal” the knot from “bleeding”.  After priming, fill 

holes and imperfections in finish surfaces with putty or plastic wood filler.  Sandpaper 

smooth when dried. Spot prime over all exposed fillers. Preapproval from the Architect  

in writing is required before any wood surfaces can be pressure washed. All wood 

surfaces that are intended to be power washed will need to be identified and agreed 

upon in advance by the painting contractor, Architect and General Contractor. 
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2. Repair of defects, decay, and stabilization of soft areas: On all wood not identified to be 

replaced, all imperfections, divots, soft and weathered wood, and minor damaged areas 

shall be repaired before painting. All end grain shall be treated with wood hardener 

prior to repair and painting. All “butt” joints will be caulked with a Urethane base 

caulking to ensure a flexible joint to allow for the lateral expansion and contraction of 

the joint. The repair areas shall blend seamlessly into the surrounding surface. 

a. Scrape and remove all loose material from the damaged area.

b. Treat the area with wood hardener per manufacturer’s instructions

c. Fill with epoxy filler. Multiple coats may be required

d. Sand smooth and blend into surrounding area. Inspect and apply additional filler if 

required.

e. Spot prime over patched and repaired surfaces.

3. Fill all cracks, joints, seams with caulk and allow to cure (see caulking manufacturer 

recommendations as it pertains to “cure: times.

4. Multiple coats of paint that are in an advanced state of deterioration and prior 

applications of cement-based paints must be removed by scraping, sanding or by the 

use of mechanical grinder. These areas will be referenced by the Architect and General 

Contractor during the “walk through”.

5. New Wood must be dry, free of grease, oil mildew, mortar and asphalt spatters and mill 

glaze.  Rough surfaces are to be sanded smooth. Cracks are to be caulked ; door and 

window trim and joints are to be caulked after surfaces have been primed so as to 

create a “sandwich” effect between the caulking/putty and the primed substrate. Nail 

holes are not to be filled.  Painting is not to be done during or immediately following 

foggy, rainy or frosty weather, nor when the temperature is expected to go below 50F 

before the coating has dried.  Avoid painting surfaces while they are exposed directly to 

the hot sun, and refrain from painting during windy or threatening weather.  Pressure 

treated wood (PTW) must be tested prior to coating to determine proper penetration of 

coating.  Surface must be sprinkled with water to determine absorption into substrate.  

If water drops remain on PTW surface, do not paint.  If water penetrates immediately 

into the surface, prepare surface as you would any wood and then prime.  Smooth 

planed clapboards or siding must be sanded thoroughly with 80 grit sandpaper to 

remove the “mill glaze” to allow proper penetration and adhesion of the paint coating.  

If mildew is evident, it must be removed by scrubbing with a commercial mildew wash 

formulated for this purpose.  Caution: Follow manufacturer’s directions; wear rubber 

gloves, work goggles and protective clothing.

(a) All timber delivered to the job site shall be tested with a moisture meter. All wood 

testing at or below 18% moisture content shall be immediately primed.

(b) Prime edges, ends, face, undersides, and backsides of such wood surfaces. When 

transparent finish is required, use spar varnish for back priming. 

(c) Timber surfaces to be embedded in plaster or masonry shall be fully primed prior to 

installation.  All timber end grain is to receive one extra primer coat.

(d) Back prime all new exterior wood.

(e) If more than (14) days have expired since the time of original priming all surfaces to 

be top- coated shall be lightly sanded or re-primed before a finish coat can be 

applied. 
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6. Previously Painted Wood must have all blistered, peeling, scaling and deteriorating paint 

removed to a clean, sound substrate, by scraping, grinding, sanding and/or wire 

brushing. Spot prime where bare wood is exposed. Chalk must be thoroughly removed 

to a sound substrate by wire brushing, sanding or by power washing. Remove all loose 

or split caulking, putty or glazing

7. Previously stained exterior wood: 

(a) After ensuring that wood is dry, free of grease, oil mildew, mortar and asphalt 

spatters and mill glaze, sand with 80 grit sand paper to achieve an adequate profile 

for complete primer adhesion.

(b) Prime with a stain blocking acrylic primer.  

D. New Exterior Cement Plaster: 

1. Surfaces are to be dry, free of greasy residue, mortar and asphalt spatters. Thoroughly 

brush with a stiff fiber brush to remove loose particles.  

2. Remove form release agents with appropriate solvents.

3. Remove laitance deposits by hand or power wire brushing, or other appropriate means.

4. Allow poured concrete and precast concrete to cure for 60-90 days; block and stucco 

surfaces 30-60 days. Fill all structural cracks and crevices with the appropriate 

caulking/patching compound. If efflorescence is present, first dampen the surface with 

water, and then scrub the surface with a 10% solution of muriatic acid. Caution: Wear 

rubber boots and gloves, work goggles, and protective clothing.  After treatment, 

thoroughly flush the surface with clean water to remove all acid and allow to dry 

thoroughly before painting. If mildew is evident, it must be removed by scrubbing with a 

commercial mildew wash formulated for this purpose.  Caution: Follow manufacturer’s 

directions; use rubber gloves, work goggles and wear protective clothing.

E. Previously painted Exterior Cement Plaster:

1.  Remove all peeling, scaling and deteriorating paint and chalk to a sound substrate by 

hand scraping, use of mechanical grinders or high-pressure washing. Fill all structural 

cracks and crevices with the appropriate caulking/patching compound. If mildew is 

present, remove by scrubbing with a commercial mildewcide wash formulated for this 

purpose.  

2. Caution: Follow manufacturer’s directions; wear rubber gloves, work goggles, and wear 

protective clothing. 

F. Ferrous Metals:  

1. Thoroughly clean New steel surfaces to remove all grease in accordance with SSPC-SP1 

“Solvent Cleaning” 

2. Remove rust, mill scale, etc., in accordance with SSPC-SP2-63 “Hand Tool Cleaning” or 

SSPC-SP3-63 “Power Tool Cleaning”.  Particular care is to be exercised to remove 

welding flux, slag and fume deposits as is possible by blast cleaning, washing with water, 

Phosphate rinsing, or power tool cleaning.  Weld Spatters and burs must be removed.  

Primer coats should be applied immediately after the surface is dry and within the same 

day as the acid wash was applied so that rust does not reappear do to overnight 

moisture. Factory applied “shop coat” primers must be re-primed with a rust inhibitive 2 

component epoxy primer before finish coats are applied. 

G. Previously painted steel: 

1. Thoroughly clean following SSPC-SP1-63 to remove all grease, oil and dirt.  

2. All loose, peeling and scaling paint is to be removed by hand scraping or power tool 

cleaning.  Rusted surfaces should be cleaned in accordance with SSPC-SP2_63“ Hand 

Tool Cleaning”  or SSPC-SP3-63 “Power Tool Cleaning”. 
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3. Surfaces are to be thoroughly cleaned after sanding, scraping, hand and tool cleaning, 

etc. Dull all glossy surfaces by sanding. 

4. Removal of multiple coats of paint that are in an advanced state of deterioration shall 

be accomplished by sandblasting or by the use of a mechanical grinder.

H. New galvanized metals:

1. Thoroughly clean to remove all grease, oil dirt and contaminants in accordance with 

SSPC-SP1 “Solvent Cleaning”.

I. Metal Downspouts and Structural Posts: 

1. Remove all foreign material including but not limited to tape and previous painted 

coatings that are flaking or chipped. 

2. All existing paint shall be removed completely down to bare metal prior to installation of 

new primer and paint. All rust areas shall be sanded smooth and treated with metal etch 

/ rust converter.

J. Weathered previously painted galvanized metal: 

1. Remove all peeling and scaling paint, rust and chalk by scraping, sanding and wire 

brushing.

2. After scraping, sanding, and wire brushing thoroughly clean the surface, re-prime 

exposed metal with a 95% zinc primer by Rustoleum or other pre-approved 

manufacturer, and finish as specified. 

K. Painting of special assemblies

1. Existing louvers, vents, and screens:

a. Clean all sides of all fixed and operating louvers. Clean all aluminum frames of 

louvers, if existing.

b. Remove screens on the exterior of louvers, if equipped, and strip down to bare 

metal as specified by the Architect. 

c. Clean all excess paint from operable louvers if interfering with their operation. 

Clean all chains, gears, and all moving parts. 

d. Paint louvers and screens separately and reassemble when dry.

2. Doors and frames

a. Remove all paint if it will interfere with adhesion of the new coating system.

b. Fill all dents, holes, and other surface imperfections with epoxy filler.

c. Sand smooth all chipped areas and apply several coats of primer to build up the 

surface until smooth.

d. Finish coats of paint shall be sprayed or brushed. NOT ROLLED. Rolled-on paint or 

any paint applied otherwise with a rough or “stippled/orange peeled” final texture 

will be rejected.

e. Carefully paint doors which will touch adjoining surfaces when closed. To prevent 

blocking (fusing of uncured coating), the doors are not to be closed until the coating 

is cured enough as to not allow the door and jam to fuse together.  Where 

excessive coating film thickness impacts the operation, previous paint and excess 
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film thickness shall be removed by sanding, grinding or stripping and the item 

repainted. 

3. Wood Windows

a. Refer to section 08800 Glass and Glazing for glass replacement and glazing 

compound spot repair.

b. Carefully paint operable wood windows which will touch adjoining surfaces when 

closed. To prevent blocking (fusing of uncured coating), the windows are not to be 

closed until the coating is cured enough as to not allow the door and jam to fuse 

together.  Where excessive coating film thickness prevents windows from closing, 

previous paint and excess film thickness shall be removed and the item repainted. 

4. Lockers – as indicated on plans

a. Thoroughly clean all lockers, remove all stickers and other foreign matter.

b. Repair minor dents and surface imperfections with a 2 component plastic filler.

c. Remove all staples, tacks, and other foreign items from the wood end caps at the 

ends of the banks. Fill all imperfections with epoxy and sand smooth.

d. Mask all hardware and tags on the door faces before painting.

e. Lockers shall be painted by airless, conventional or HVLP sprayer. 

3.03 Materials Preparation

A. Mix and prepare painting materials in accordance with manufacturer's directions.

B. Store materials not in actual use in tightly covered containers.  Maintain containers used in 

storage, mixing, and application of paint in a clean condition, free of foreign materials and 

residue. Store materials not in actual use out of the direct sun at all times. 

C. Stir materials before application to produce a mixture of uniform density, and stir as 

required during the application of the materials.  Do not stir surface film into the material.  

Remove the film, and if necessary, strain the material before using.

3.04 Application

A. General:

1. See Operations and Sequence section below for the definition of a “Coat” of paint or 

finish.

2. Apply paint in accordance with the Manufacturer's directions paying particular attention 

to recommended square feet per gallon.  Use applicators and techniques best suited for 

the type of material being applied and that will provide a smooth professional, brush 

mark free finished surface.

3. Apply additional coats when undercoats, stains, or other conditions show through the 

final coat of paint, until the paint film is of uniform finish, color, and appearance.

4. Paint surfaces behind moveable equipment and furniture the same as similar exposed 

surfaces.  Paint surfaces behind permanently fixed equipment or furniture with prime 

coat only. Re-set all moveable equipment or furnishings in their original location upon 

completion and inspection by Architect. 

5. Paint interior surfaces of ducts, where visible through registers or grilles, with a flat, 

non-specular black paint.

6. Paint the backside of access panels and removable or hinged covers to match the 

exposed surfaces in the coating specified for the substrate.

7. Finish exterior doors on tops, bottoms, and side edges the same as the exterior faces, 

unless otherwise indicated.
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8. Sand lightly between each succeeding enamel or varnish coat and remove all sanding 

dust before work commences.

9. No spraying to be done without prior written approval of the Architect or Owner.

B. Minimum Coating Thickness

1. Provide a total dry-film thickness as recommended by manufacturer, but not less than 

4.5 mils for the entire coating system of prime the finish coat for three-coat work.

2. Prime Coats:  Apply a prime coat to material which is required to be painted, and which 

has not been prime-coated by others.

3. Re-coat primed and sealed walls and ceilings where there is evidence of suction spots or 

unsealed areas in first coat, to assure a finish coat with no burn through or other defects 

due to insufficient sealing.

4. Stipple Enamel Finish:  Roll and redistribute paint to an even and fine texture.  Leave no 

evidence of rolling such as laps, irregularity in texture, skid marks, or other surface 

imperfections.

5. Pigmented (Opaque) Finishes:  Completely cover to provide an opaque, smooth surface 

of uniform finish, color, appearance, and coverage.  Cloudiness, spotting, holidays, laps, 

brush marks, runs, sags, ropiness, or other surface imperfections are not acceptable and 

shall be repaired and re-painted. 

6. Transparent (Clear) Finishes:  Use multiple coats to produce a glass-smooth surface film 

of even luster.  Always apply the first two coats in gloss and the final coat in the 

referenced final finish sheen. Provide a finish free of laps, cloudiness, color, irregularity, 

runs, brush marks, orange peel, nail holes, or other surface imperfections.

(a) Provide finish for final coats, unless other- wise indicated.(Unnecessary)

3.05 Clear Finish Renovation 

A. Repairs

1. Do not begin finish renovation until all repairs have been made. Repairs may include 

patching, insertion of new panels or wood parts and spot wood repair.

B. Preparation:

1. Do not accept substrates in which panels, trims or other materials are loose, bowed or 

otherwise not in full contact with substrate.

2. Fill all nail holes and small cracks with permanent hardening putty to match final finish. 

Do NOT fill originally existing joints between panels.

3. Sand after putty has hardened to remove all residues and produce a smooth finish. 

4. Light sand all wood surfaces prior to application of first coat. Sanding shall knock down 

all previous stubble and residue from previous finishes.

5. Clean with tack cloth to remove sanding dust.

6. Fully clean area and ensure that dust will not become airborne from movement of or air 

infiltration.

C. Application

1. Apply gloss clear finish with high quality brush or spray. Stroke parallel to grain and pull 

stroke full length to avoid brush ends and runs.

2. After first coat is dry, and per manufacturer specification, light sand completed finish to 

knock down all stubble, dust and residue.

3. Apply second coat of clear gloss fully covering all areas applied by the first coat. Allow to 

dry and inspect. 

4. All areas that remain rough, or stubbled or include dust shall be sanded, cleaned and 

final coated again with the referenced final sheen.
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3.06 Operations and Sequence

A. All work is conditioned on adequate coating and finishing of all visible surfaces. Contractor 

shall provide all equipment necessary to meet this requirement. Equipment shall include 

lifts, scaffolding, ladders and any other appurtenances required to access surfaces. 

B. Sequence of operations shall be determined by the requirements of the paint manufacturer 

and the finish requirements of this specification. Finish quality shall not be compromised by 

limitations resulting from equipment movement or setup.

C. Multiple setups may be required to apply different coatings or colors. 

D. Multiple passes at each surface will be required to allow for multiple coatings and interim 

curing time. Contractor shall allow for as many passes as necessary to adequately coat each 

surface.

E. Contractor shall allow for multiple passes where the requirements of one finish component 

are different than those of another.

F. Drying Time between coats: Time between coats of primer and finish coats shall be dictated 

by the Required Inspections (refer to PART 1.) Each coat shall be allowed to dry completely 

before application of next coat.

1. “Coat” shall constitute a complete covering of any surface according to mfr. instructions 

for application of the particular coating specified and shall include manufacturer’s 

specified drying time between coats. If mfr. specified curing time has not accrued prior 

to a subsequent coat, then the subsequent coat shall be considered a part of the 

previous coat and shall not constitute a required coat per these specifications. Multiple 

passes of any application device used for any coating shall not be considered multiple 

coats.

3.07 Cleanup and Protection

A. Cleanup: 

1. During the progress of the work, remove from the Project daily all discarded paint 

materials, rubbish, cans, and rags.

(a) Comply with local regulations for disposal of all paint materials including paint, 

stain, wood preservative finishes, solvents, and other related materials.

(b) Recycle paint as available in jurisdiction. Separate materials by type.  Where paint 

recycling is not available, materials shall be treated as hazardous waste and 

disposed in an appropriate manner.

2. Upon completion of painting work, clean all window glass and other paint-spattered 

surfaces.  Remove spattered paint by proper methods of washing and scraping, using 

care not to scratch or otherwise damaged finished surfaces.  Cut and face all operating 

windows. All operable windows need to be shown to work correctly to the Architect 

before the project will be considered complete. 

B. Protections:  Protect the work of other trades, whether to be painted or not, against damage 

by painting and finishing work.  Correct any damages by cleaning, repairing, or replacing and 

repainting as directed by Architect.

1. Provide "Wet Paint" signs as required to protect newly painted finishes.  Remove 

temporary protective wrappings provided by others for protection of their work after 

completion of painting operations.

3.08 Product Delivery, Handling and Storage

A. Delivery all materials to the job site in original, new, and unopened packages and containers 

bearing manufacturer's name and label.
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3.09 Job Conditions

A. Do not apply water-base paints when the temperature of surfaces to be painted and the 

surrounding air temperatures are below 50 degrees F., unless otherwise permitted by the 

paint manufacturer's printed instructions.

B. Do not apply solvent-thinned paints when the temperature of surfaces to be painted and the 

surrounding air temperatures are below 45 degrees F., unless otherwise permitted by the 

paint manufacturer's printed instructions.

C. Do not apply paint in snow, rain, fog, or mist or when the relative humidity exceeds 85% or 

to damp or wet surfaces, unless permitted by the paint manufacturer's printed instructions.  

Painting may be continued during inclement weather only if the areas and surfaces to be 

painted are enclosed and heated within the temperature limits specified by the paint 

manufacturer during application and drying period.

Part 4. Coating Systems

4.01 Materials

A. For purposes of scheduling, the products indicated under Painting Systems are products of 

Benjamin Moore & Co.

B. Products used shall be selected for their permanence and non-fading qualities.

C. Colors and Finishes:  Paint colors, surfaces treatments, and finishes are shown on the 

Drawings and indicated in the Schedules of the Contract Documents. 

D. Use only vinyl acrylic or 100% acrylic paint; no oil (alkyd) based paints are allowed unless 

otherwise specified.

4.02 Paint Schedule

A. This schedule is comprehensive, there may be items listed here that are not within the scope 

of this project. 

End of Section
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Appendix A 

Hazardous Materials Report 

 

 

The materials in the following report from EMC Labs, Inc have been tested for hazardous 

materials in the area for the scope of work for this project.  
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LEAD (Pb) IN PAINT CHIP SAMPLES 
 EMC SOP METHOD #L01/1    EPA  SW-846 METHOD 7420 
  

EMC LAB #:  L68636 DATE RECEIVED: 03/19/18 

CLIENT:  M3 Environmental Consulting REPORT DATE: 03/22/18 

DATE OF ANALYSIS: 03/21/18 

CLIENT ADDRESS:  9821 Blue Larkspur Lane, Suite 100 
Monterey, CA  93940 

P.O. NO.:  

PROJECT NAME: SCCS – Santa Cruz High School – Cold Water Supply 
Line – ACM/Pb 

PROJECT NO.: 18155 

EMC #  
L68636- 

SAMPLE 
DATE /18 

CLIENT 
SAMPLE  # 

DESCRIPTION 

 

REPORTING 
LIMIT   

(%Pb by weight) 

%Pb BY 
WEIGHT 

1 03/15 L1 Beige / Concrete / Wall / Mechanical Room  0.010 0.133 

2 03/15 L2 White / Plaster / Wall / Janitor Room  0.010 0.050 

3 03/15 L3 Yellow/Beige / Plaster / Wall / Janitor Room  0.010 0.142 

4 03/15 L4 White / Drywall / Wall / 3rd Floor Hallway DF  0.010 BRL 
   ^   = Dilution Factor Changed           *   = Excessive Substrate May Bias Sample Results             BRL = Below Reportable Limits            #  =  Very Small Amount Of Sample Submitted, May Affect Result 
 
This report applies to the standards or procedures identified and to the samples tested only.  The test results are not necessarily indicative or representative of the qualities of the lot from which the sample was taken or 
of apparently identical or similar products, nor do they represent an ongoing quality assurance program unless so noted. Unless otherwise noted, all quality control analyses for the samples noted above were within 
acceptable limits.  
 
Where it is noted that a sample with excessive substrate was submitted for laboratory analysis, such analysis may be biased.  The lead content of such sample may, in actuality, be greater than reported.  EMC makes 
no warranty, express or implied, as to the accuracy of the analysis of samples noted to have been submitted with excessive substrate.  Resampling is recommended in such situations to verify original laboratory results. 
 
These reports are for the exclusive use of the addressed client and are rendered upon the condition that they will not be reproduced wholly or in part for advertising or other purposes over our signature or in 
connection with our name without special written permission.  Samples not destroyed in testing are retained a maximum of sixty (60) days. 
 
 
 
 
 
 

 





Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose FiberNoConcrete, Gray None Detected0199550-001 BASEMENT-
MECHANICAL RM1A

<1%

Quartz
Gypsum
Carbonates
Mica
Binder/Filler

 
 
 
 
99%

NoConcrete, Gray None Detected0199550-002 BASEMENT-
MECHANICAL RM1B

Quartz
Gypsum
Carbonates
Binder/Filler

 
 
 
100%

Cellulose Fiber
Mineral Wool

NoLAYER 1
1x1 ACT, White/ Gray

None Detected0199550-003 BASEMENT-
HALLWAY2A

80%
5%

Carbonates
Perlite
Binder/Filler

 
 
15%

Cellulose FiberNoLAYER 2
Mastic, Brown

None Detected 3%

Quartz
Gypsum
Binder/Filler

 
 
97%

Cellulose Fiber
Fibrous Glass

NoWallboard, White/ Brown None Detected0199550-004 BASEMENT-
HALLWAY3A

10%
2%

Gypsum
Carbonates
Mica
Quartz

 
 
 
88%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose Fiber
Wollastonite

NoLAYER 1
Button Board, White/ Brown

None Detected0199550-005 BASEMENT-
JANITOR RM4A

10%
2%

Gypsum
Carbonates
Mica
Quartz

 
 
 
88%

Cellulose FiberNoLAYER 2
Plaster-Scratch Coat, Off White

None Detected <1%

Gypsum
Perlite
Quartz
Carbonates

 
 
 
99%

NoLAYER 3
Plaster-Finish Coat, White

None Detected

Quartz
Gypsum
Carbonates
Binder/Filler

 
 
 
100%

Cellulose FiberNoLAYER 1
Plaster-Scratch Coat, Off White

None Detected0199550-006 BASEMENT-
TEXTBOOK RM4B

<1%

Gypsum
Perlite
Quartz
Carbonates

 
 
 
99%

NoLAYER 2
Plaster-Finish Coat, White

None Detected

Quartz
Gypsum
Carbonates
Binder/Filler

 
 
 
100%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose FiberNoLAYER 1
Plaster-Scratch Coat, Off White

None Detected0199550-007 FL 3-JANITOR RM

4C

<1%

Gypsum
Perlite
Quartz
Carbonates

 
 
 
99%

NoLAYER 2
Plaster-Finish Coat, White

None Detected

Quartz
Gypsum
Carbonates
Binder/Filler

 
 
 
100%

Cellulose Fiber
Fibrous Glass

NoWallboard/ Joint Compound 
Composite, White/ Brown/ Off 
White
Note:  COMPOSITE ANALYSIS 
REQUESTED

None Detected0199550-008 BASEMENT-
HALLWAY5A

11%
1%

Gypsum
Carbonates
Perlite
Quartz
Binder/Filler

 
 
 
 
88%

Cellulose Fiber
Fibrous Glass

NoWallboard/ Joint Compound 
Composite, White/ Brown/ Off 
White
Note:  COMPOSITE ANALYSIS 
REQUESTED

None Detected0199550-009 FL 2-HALLWAY

5B

11%
1%

Gypsum
Carbonates
Perlite
Quartz
Binder/Filler

 
 
 
 
88%

Cellulose FiberNoTexture/ Paint, White/ Off White None Detected0199550-010 BASEMENT-
HALLWAY6A

1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
99%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose FiberNoTexture/ Paint, White/ Off White None Detected0199550-011 BASEMENT-
HALLWAY6B

1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
99%

Cellulose FiberNoTexture/ Paint, White/ Off White None Detected0199550-012 FL 2-HALLWAY

6C

1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
99%

NoLAYER 1
Baseboard, Black

None Detected0199550-013 FL 2-HALLWAY

7A Carbonates
Binder/Filler

 
100%

Cellulose FiberNoLAYER 2
Mastic, White/ Yellow

None Detected 2%

Quartz
Carbonates
Binder/Filler

 
 
98%

Cellulose Fiber
Fibrous Glass

NoWallboard/ Joint Compound 
Composite, White/ Brown/ Off 
White
Note:  COMPOSITE ANALYSIS 
REQUESTED

None Detected0199550-014 FL 2-SERVER RM

8A

11%
1%

Gypsum
Carbonates
Perlite
Quartz
Binder/Filler

 
 
 
 
88%

Cellulose Fiber
Fibrous Glass

NoWallboard/ Joint Compound 
Composite, White/ Brown/ Off 
White
Note:  COMPOSITE ANALYSIS 
REQUESTED

None Detected0199550-015 FL 2-SERVER RM

8B

11%
1%

Gypsum
Carbonates
Perlite
Quartz
Binder/Filler

 
 
 
 
88%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose FiberNoTexture, White/ Off White None Detected0199550-016 FL 2-SERVER RM

9A

1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
99%

Cellulose FiberNoTexture, White/ Off White None Detected0199550-017 FL 2-SERVER RM

9B

<1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
99%

Cellulose FiberNoTexture, White/ Off White None Detected0199550-018 FL 2-SERVER RM

9C

2%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
98%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose Fiber
Mineral Wool

NoLAYER 1
Ceiling Tile, White/ Gray

None Detected0199550-019 FL 2-SERVER RM

10A

40%
40%

Carbonates
Perlite
Binder/Filler

 
 
20%

Cellulose Fiber
Mineral Wool

NoLAYER 2
Ceiling Tile, Tan/ Gray

None Detected 30%
50%

Carbonates
Perlite
Binder/Filler

 
 
20%

Cellulose Fiber
Fibrous Glass

NoLAYER 3
Drywall, Off White/ Brown

None Detected 10%
2%

Gypsum
Carbonates
Mica
Quartz

 
 
 
88%

Cellulose Fiber
Fibrous Glass

NoLAYER 4
Texture, White/ Off White

None Detected 2%
1%

Carbonates
Mica
Quartz
Binder/Filler

 
 
 
97%

Cellulose FiberNoLAYER 1
Peg Board, Tan

None Detected0199550-020 FL 3-ART RM

11A

85%

Gypsum
Binder/Filler

 
15%

Cellulose FiberNoLAYER 2
Paint/ Coating, White/ Gray
Note:  Difficult to separate 
adjacent layer

None Detected 2%

Carbonates
Quartz
Binder/Filler

 
 
98%
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Asbestos
Detected

Layer Name /
Sample Description

Lab ID Sample
Location

Bulk Asbestos Analysis by Polarized Light Microscopy

Non-Asbestos
Constituents

Laboratory Report

0199550

NVLAP#101926-0

Client ID

Client:
Address: 9821 BLUE LARKSPUR LN, STE 100

MONTEREY  CA  93940

M3 ENVIRONMENTAL CONS.

Date Received: 03/19/2018

03/22/2018Date Analyzed: 

18155Job# / P.O. #:

EMC  LABS,  INC.

Collected: 03/15/2018

EPA Method: Project Name: SCCS-SANTA CRUZ HIGH SCHOOL

Submitted By: ALEX SUPERKOAddress: COLD WATER SUPPLY LINE-ACM/Pb
Collected By:  

9830 S. 51st Street, Suite B109,  Phoenix,  AZ  85044
Phone:  800-362-3373 or 480-940-5294 - Fax: (480) 893-1726

03/22/2018Date Reported:

EPA 600/R-93/116

Asbestos Type
(%)

Cellulose FiberNoLAYER 1
Peg Board, Tan

None Detected0199550-021 FL 3-CLASSRM

11B

85%

Gypsum
Binder/Filler

 
15%

Cellulose FiberNoLAYER 2
Paint/ Coating, White/ Gray
Note:  Difficult to separate 
adjacent layer

None Detected 3%

Carbonates
Quartz
Binder/Filler

 
 
97%

 Analyst - Johann Hofer  Signatory - Lab Director - Kurt Kettler

 Distinctly stratified, easily separable layers of samples are analyzed as subsamples of the whole and are reported separately for each discernible layer.  All analyses are derived from calibrated visual estimate and measured 
 in area percent unless otherwise noted.  The report applies to the standards or procedures identified and to the  sample(s) tested.  The test results are not necessarily indicated or representative of the qualities of the lot   
  from which the sample was taken or of apparently identical or similar products, nor do they represent an ongoing quality assurance program unless so noted.  These reports are for the exclusive use of the addressed client and   
 that they will not be reproduced wholly or in part for advertising or other purposes over our signature or in connection with our name without special written permission.  The report shall not be reproduced except in full, without
 written approval by our laboratory.  The samples not destroyed in  testing are retained a maximum of thirty days.  The laboratory measurement of uncertainty for the test method is approximately less than 1 by area percent.
 Accredited by the National Institute of Standards and Technology, Voluntary Laboratory Accreditation Program for selected test method for asbestos.  The accreditation or any reports  generated by this laboratory in no way
 constitutes or implies product certification, approval, or endorsement by the National Institute of Standards and Technology. The report must not be used by the client to claim product certification, approval, or endorsement 
 by NVLAP, NIST, or any agency of the Federal Government. Polarized Light Microscopy may not be consistently reliable in detecting asbestos in floor coverings and similar non-friable organically bound materials.
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	06 10 00 Rough Carpentry_0
	Part 1. General
	1.01 Provisions:
	A. All of the provisions of the General Conditions, Supplementary General Conditions, and Special Conditions, Division 1 � General Requirements, and any applicable provisions elsewhere in the Contract shall apply to the work of this Section as fully as if repeated here.

	1.02 Description:
	A. Work Included: Execution and completion of all rough and finish carpentry as shown and specified including, but not necessarily limited to, the following:

	1.03 Quality Assurance:
	A. Comply with the referenced standards of the following trade associations:
	B. Comply with all referenced requirements of the 2016 California Building Code (CBC).
	C. Comply with the referenced preservative treatment requirements of the American Wood Preservers Association (AWPA).
	D. Inspection:  Prior to all work of this section, carefully inspect the installed work of all other trades and verify that all such work is complete to the point where this installation may properly commence.
	E. Discrepancies:  In the event of discrepancy, immediately notify the Architect.  Do not proceed with installation in areas of discrepancy until all such discrepancies have been fully resolved.
	F. Lumber may be rejected by the Structural Engineer, whether or not it has been installed, for excessive warp, twist, bow, crook, mildew, fungus, or mold, as well as for improper cutting and fitting.

	1.04 Delivery & Storage of Material:
	A. All materials shall be properly packed and handled while in transit so as to arrive at the job site in undamaged condition.  Manufactured materials shall be delivered in suitable containers plainly marked with brand and manufacturer's name.
	B. Storage arrangements shall be subject to the Architect's approval and shall afford every access for inspection and identification of each item.  Lumber shall be piled off the ground, on skids, in a manner that prevents twisting or warping and affords proper ventilation, drainage, and protection from termites and decay, rain and excessive sun.  Plywood shall be protected from dampness.  All material shall be protected from the elements and from any and all damage or deterioration.  Coordinate material storage area with Owner.
	C. Damaged or deteriorated materials or assemblies shall not be used in the work and shall be replaced at no extra cost to the Owner.

	1.05 Submittals:
	A. Samples:  Submit samples of each wood material which is to receive a transparent or natural finish.  Submit 12 inch long samples of full member width and thickness for solid lumber and 12 inch long by 6 inch wide for plywood.  Samples will be reviewed by Architect for appearance only.  Compliance with all other requirements is the exclusive respons�ibility of the Contractor.
	B. Wood Treatment Data:  For informational purposes, submit two copies of the chemical treatment manufacturers' instructions for proper use of each type of treated material.  Indicate by means of copy of the letter of transmittal, that copy of each instruction has been distributed to the installer of the material.
	C. Fire Retardant Treatment:  Include certification by the treating plant that the treatment material complies with the governing ordinances and that treatment will not "bleed" through the surface finish materials scheduled to be used.


	Part 2. Products
	2.01 Lumber:
	A. General:  All material shall conform to these specifications and to the applicable current editions of the Standard Specifications of the ASTM and the California Building Code.
	B. Lumber Grading: Douglas Fir, WCLIB "Standard Grading & Dressing Rules for West Coast Lumber," No.17.
	C. Lumber Grade Marking: Each piece of lumber shall bear the official grade mark of an appropriate inspection bureau certified by the Board of Review, American Lumber Standard Committee.  Surfaces that are exposed to view shall not bear grade marks, stamps, or any other type of identifying mark.
	D. Lumber Size and Patterns: Surfaced four sides, dress sizes to U.S. Product Standard PS 20, work to sizes shown.  Sizing and surfacing shall be as required and approved for the particular location.  All framing shall be sized and where exposed shall be surfaced.
	E. Fir Plywood: U.S. Product Standard PS 1-95 for plywood, Douglas Fir CDX, Douglas Fir Structural I, grade stamped and edge branded to DFPA Standards of the Engineered Wood Association.  Use standard sheathing with exterior glue.
	F. Boards and dimension lumber 2" or less in thickness shall have an average moisture content of 15% or less, but no portion of a shipment shall be over 19%.  Air-dried lumber is desired but, if necessary, lumber may be kiln-dried.  However, the drying process must be slow and regulated to cause only an amount of checking comparable with air-dried stock.  All wood thicker than 2½" shall be well seasoned stock, moisture content not to exceed 19% at time of installation.
	G. All framing, unless otherwise shown, shall be Douglas Fir, No.1, and for stud, plate, blocking, and backing, No.1.

	2.02 Lumber Fastenings:
	A. Nails and Spikes: ASTM F1667, Common wire, unless otherwise noted.
	B. Screws:  Bright steel wood screws complying with ANSI/ASME Standard B18.6.1.
	C. Bolts:  Standard mild steel, square head machine bolts with square nuts and malleable iron or steel plate washers, conforming to ASTM A307.
	D. Lag Screws: Conform to "National Design Specifications for Wood Construction", AF&PA, latest edition and ANSI/ASME Standard B18.2.1.
	E. Metal framing devices shall be as manufactured by Simpson Company, San Leandro, CA or approved equal.
	F. Fasteners for pressure-preservative treated and fire-retardant treated wood, galvanized & stainless steel metal framing devices, shall be hot-dipped zinc coated galvanized, stainless steel, silicon bronze or copper.  Fasteners required to be corrosion resistant shall be either zinc-coated fasteners, aluminum alloy wire fasteners or stainless steel fasteners.

	2.03 Materials - Preservative Treatment:
	A. Preservative Treatment: Water borne type complying with AWPA Standard P5.  Acceptable manufacturers and products: Osmose "Naturewood", Arch Wood Protection “Wolmanized Outdoor”, or approved equal.  Chromated copper arsenate (CCA) based treatments shall not be used unless approved by the Architect.
	B. Provide preservative treatment for all wood at the roof, such as insulation nailers, curbs, plywood backup, etc., all wood in contact with concrete, and all wood exposed to weather.
	C. Provide labeling in conformance with CBC Section 2303.1.8.1 on all preservative treated material delivered to the job site.

	2.04 Materials - Fire Retardant Treatment:
	A. Fire Retardant Treatment: Water born chemical treatment to comply with AWPA Standard P-5 and achieve a flame spread index of 25 or less when tested in accordance with ASTM E84.  Use of ammonium phosphates is prohibited.  Acceptable manufacturers and products: Osmose "FirePRO", Hoover "Pyro-Guard" and "Exterior Fire-X", or approved equal.
	B. Apply in compliance with the applicable AWPA Standard for type of wood and application.
	C. Provide fire retardant treatment for all wood noted on the Drawings to receive it.
	D. Where treated items are indicated on the Drawings to receive a transparent or opaque paint finish, use a fire retardant treatment which will not bleed through or adversely affect the bond of the finish material.
	E. Provide labeling in conformance with CBC Section 2303.2.4 on all fire treated material delivered to the job site.


	Part 3. EXECUTION
	3.01 Workmanship:
	A. General:  All rough carpentry shall produce joints true, tight, and well-nailed with all members assembled in accordance with the drawings and with all pertinent codes and regulations.  Carefully layout framing to be straight, true, and plumb.
	B. Selection of lumber pieces: Carefully select all members; select individual pieces so that knots and obvious defects will not interfere with placing bolts or proper nailing or making proper connections.
	C. Shimming:  Do no shim sills, joists, short studs, trimmers, headers, lintels, or other framing components.

	3.02 General Framing:
	A. General:
	B. Bearings:
	C. Wood Grounds and Nailers:

	3.03 Blocking:
	A. Install all blocking as required by governing codes and as required to support all items of finish and to cut off all concealed draft openings, both vertical and horizontal, between ceiling and floor areas.
	B. Install 2x blocking at all intersections and edges of finished surface for bearing, and at all points where required to support fixtures, cabinets, hardware, flashing, and equipment of any other trade.  Blocking to receive fixtures shall be secured to framing with steel clips.
	C. Blocking between joists:

	3.04 Built-Up Beams:
	A. Use no less than two joists spiked together to support partitions running parallel to the joists, provided however that where necessary to permit passage of pipes such joists may be separated by solid blocking spaced at no more than four feet on center.

	3.05 Stud Walls and Partitions:
	A. Studs:  Make all studs single length, unspliced, and platform framed.  Sill plates, as a minimum, shall be the same size as studs unless otherwise noted.
	B. Corners and Intersections: Unless otherwise indicated on the drawings, frame all corners and intersections with three or more studs and all required bearing for wall finish.

	3.06 Alignment:
	A. On all framing members to receive a finished wall or ceiling, align the finish subsurface to vary not more than 1/8 inch from the plane of surfaces of adjacent framing and furring members.

	3.07 Installation of Plywood Sheathing:
	A. Placement:
	B. Glued Plywood: Install in accordance with APA recommendations.  Apply a bead of adhesive to joints and to edges at all floor joists and beams.  Apply a bead in a snake-like manner to joists at plywood butt edges.
	C. Protection of Plywood: Protect all plywood from moisture by use of all required waterproof coverings until the plywood has in turn been covered with the next succeeding component or finish.

	3.08 Fastenings:
	A. Nailing:
	B. Bolts and Screws:
	C. Anchor Bolts:

	3.09 Sealing:
	A. Seal ends of beam 4" nominal or thicker with two coats of sealer.  Seal ends of plywood that will be exposed to weather with three coats of sealer.

	3.10 Roof Curbs and Sleepers:
	A. Provide where required for the attachment of other work.  Form to the shapes and cut as required for true line and level of work to be attached.  Set true to line and level, plumb, with other work involved.
	B. Attach to substrates securely as required to support the applied loading.

	3.11 Cleaning Up:
	A. General:  Keep the premises in a neat, safe, and orderly condition at all times during the execution of this portion of the work, free from accumulation of sawdust, cut-ends, and debris.
	B. Sweeping:
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	Part 1. General
	1.01 Related Documents
	A. The Drawings and general provisions of the Contract, including General and Special Conditions and Division 1, General Requirements, apply to the work specified in this section.
	B. Parts 1,3,4,5,6, Title 24 of the California Code of Regulations(California Building Code) is to be considered an integral part of this section. Items noted here are those specifically related to the General Contractor’
	C. All California Prevailing Wage Laws apply to the work of this section.

	1.02 Work Included
	A. The following is a general description of the work included in this section. This description does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of ALL work of this Contract.
	B. Related work may be described in other sections of this Project Manual.  All sections of this project manual are related.  Contractor shall coordinate the work of this section with all other sections.

	1.03 Submittals
	A. Provide the following submittals per the requirements of Division 1

	1.04 References/Standards
	A. The following References and Standards are incorporated into the requirements of this Section as they apply to products, assembly, manufacturing procedures and installation. References shall be utilized in determining “Industry Standards” and other acceptable manufacture and installation methods but shall not relieve the Contractor of any other responsibilities of the Contract. Where conflicts occur between multiple listed references, the Contractor shall assume that the more restrictive standard applies and shall seek determination from the Architect regarding applicable standard.

	1.05 Quality Assurance
	A. Provide the following per Division 1

	1.06 Quality Control by Contractor
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract Documents.

	1.07 Quality Control by Owner
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract.

	1.08 Close Out
	A. Provide the following Close Out materials in accordance with Division 1

	1.09 Warranty
	A. Provide written warranty in accordance with Division 1


	Part 2. Products
	2.01 General
	A. Products installed under this section may be described in other sections of this Specification. Requirements of those Sections regarding handling and storage shall apply to the work of this Section.

	2.02 Product Delivery, Handling, and Storage
	A. Protection: Use all means necessary to protect the materials of this Section before, during and after installation and to protect the installed work and materials of all other trades. Work damaged after installation and before substantial completion shall be repaired and/or replaced at no additional cost to the owner.
	B. Products installed under this Section may be specified in other Sections.

	2.03 Interior Lumber
	A. Softwood Lumber
	B. Hardwood Lumber
	C. Specific Applications:

	2.04 Exterior Lumber
	A. Softwood Lumber
	B. Hardwood Lumber
	C. Specific Applications:

	2.05 Sheet Materials
	A. Douglas Fir Plywood
	B. Hardwood Plywood:
	C. Plastic Laminate: Where plastic laminate is called for on the Drawings, provide Wilsonart, Nevamar, or Formica general purpose grade 10 or an equal approved in advanced by the Architect, in color and finish as selected by the Architect from the Standard colors and finishes of the approved manufacturer.
	D. Specific Applications:


	Part 3. Execution
	3.01 Surface Conditions
	A. Inspection:
	B. Discrepancies:

	3.02 Workmanship
	A. General:  All misc. installation shall produce joints true, tight, and well nailed, or otherwise attached, with all members assembled in accordance with the Drawings.
	B. Jointing:  Make all joints to conceal shrinkage; miter all exterior corners; cope all interior corners; miter or scarf all end-to-end joints.
	C. Fastening:

	3.03 General Installation
	A. Install all other items in strict accordance with the Drawings and the published recommendations of the manufacturer of the item, anchoring firmly in place at the prescribed location, straight, plumb, level and anchored for long life under hard use.
	B. Insure that installation methods and materials are compatible with nay substrate over which general installation occurs.
	C. Contractor shall insure that installation of any material or product does not damage substrate or cause substrate to fail either in its intended purpose or as a suitable substrate for the material / product being installed.

	3.04 Accessory Installation
	A. Install all accessories, equipment and devices according to manufacturer instructions.
	B. Contractor shall insure that installation of any accessory does not damage substrate or cause substrate to fail either in its intended purpose or as a suitable substrate for the accessory being installed.
	C. Install all other items in strict accordance with the Drawings and the published recommendations of the manufacturer of the item, anchoring firmly in place at the prescribed location, straight, plumb, level and anchored for long life under hard use.
	D. Accessory installation shall not damage or soil existing finishes and substrates.
	E. Contractor shall be responsible for cleaning, repair or replacement of any damaged adjacent finish or substrate.
	F. Contractor shall observe installation of all accessory items for alignment and plumb and make adjustments prior to inspection by the Architect.
	G. When attachment is not specified, Contractor shall provide attachment method. Contractor shall provide adequate attachment for all items to remain in place, level and plumb under Institutional operational conditions.
	H. Coordinate location and mounting heights with documents and applicable codes.
	I. Mounting heights and locations shall comply with applicable accessibility codes. Contractor shall notify Architect if he becomes aware of any specified height or location that is in conflict with CBC or ADA requirements.

	3.05 Cleaning
	A. General
	B. Sweeping



	09 25 00 Gyp Wallboard_0
	Part 1. General
	1.01 Related Documents
	A. The Drawings and general provisions of the Contract, including General and Special Conditions and Division 1, General Requirements, apply to the work specified in this section.
	B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to be considered an integral part of this section.
	C. All California Prevailing Wage Laws apply to the work of this section.

	1.02 Work Included
	A. The following is a general description of the work included in this section. This description does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of ALL work of this Contract.
	B. Related work may be described in other sections of this Project Manual.  All sections of this project manual are related.  Contractor shall coordinate the work of this section with all other sections.

	1.03 Submittals
	A. Provide the following submittals per the requirements of Division 1.

	1.04 References and Standards
	A. The following References and Standards are incorporated into the requirements of this Section as they apply to products, assembly, manufacturing procedures and installation. References shall be utilized in determining “Industry Standards” and other acceptable manufacture and installation methods but shall not relieve the Contractor of any other responsibilities of the Contract. Where conflicts occur between multiple listed references, the Contractor shall assume that the more restrictive standard applies and shall seek determination from the Architect regarding applicable standard.

	1.05 Quality Assurance
	A. Provide the following per Division 1:

	1.06 Quality Control by Contractor
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract Documents.

	1.07 Quality Control by Owner
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract.

	1.08 Closeout
	A. Provide the following Close Out materials in accordance with Division 1.

	1.09 Warranty
	A. Provide written warranty in accordance with Division 1.

	1.10 Product Delivery, Storage, and Handling
	A. Coordinate delivery with installation to minimize storage periods at the project site.  Deliver in manufacturer's unopened bundles or packages, fully identified with manufacturer's name, brand, type, and grade. Protect from weather, soiling and damage using handling equipment and storage techniques recommended by the manufacturer.

	1.11 Job Conditions
	A. Examine all parts of the supporting structure to which gypsum drywall is to be applied and other conditions under which gypsum drywall is to be installed and notify the Architect, in writing, or any conditions detrimental to proper and timely completion of the work.  Do not proceed with the installation until unsatisfactory conditions have been corrected.
	B. Examine all parts of the supporting structure and the conditions under which studs will be installed and notify the Architect, in writing, of any conditions detrimental to the proper and timely completion of the work.  Do not proceed with the installation of steel studs until unsatisfactory conditions have been corrected.


	Part 2. Products
	2.01 Manufacturers
	A. Gypsum Wallboard products and Accessories: Manufacturer's offering products to comply with the requirements for Gypsum Wallboard products include the following:
	B. Manufacturers: For all gypsum wallboard work throughout the Project, provide drywall materials, including accessories and fasteners produced by one manufacturer.

	2.02 Gypsum Wallboard
	A. Provide gypsum board ASTM C36 or C442 as applicable to the type of drywall board shown and specified, 4 feet wide x lengths as required to minimize end joints, beveled edge, tapered. Match thicknesses of existing adjacent conditions to assure level finish surfaces.
	B. Gypsum Board Types:  5/8 inch thick, maximum permissible length; ends square cut, tapered edges; unless noted otherwise as follows:

	2.03 Accessories
	A. Acoustical Sealant:  Non-hardening, non-skinning, for use in conjunction with gypsum board
	B. Fastenings:
	C. Accessories: 26-gauge, electro-galvanized steel, knurled surfaces for bedding cement.  Provide corner beads with 1-1/4" legs at external corners and angle-shaped trim pieces where gypsum board meets dissimilar materials and/or is exposed.   Coordinate trim accessories with Section 09255, “Drywall Finishing".
	D. Sealant: Presstite #579-64 or approved equal.


	Part 3. Execution
	3.01 Installation
	A. Install gypsum board in accordance with manufacturer’s instructions and as described herein.
	B. Manufacturer's Instructions:  Unless otherwise shown or specified, install gypsum drywall, including accessories, in accordance with manufacturer's printed instructions.
	C. Provide drywall of the thickness indicated, or if not indicated, provide not less than the minimum thickness recommended by the drywall manufacturer for the application shown.
	D. Use board of maximum lengths to minimize end butt joints as far from center of walls or ceilings as possible, and stagger not less than 1'-4" in alternate courses of board.
	E. Install gypsum drywall board with free side out.  Do not install imperfect, damaged, damp, or wet drywall boards.  Butt boards together for a light corridor at edges or ends with not more than 1/16" open space between boards.  Do not force into place.
	F. Locate edges or end joints over supports except in horizontal applications or where intermediate support or gypsum board back-blocking is provided behind end joints.  Position boards so that both tapered edge  joints and mill cut or field cut end joints and mill cut or field cut end joints abutt.  Do not place tapered edges against cut edges or ends.
	G. Attach drywall to framing/blocking as req’d for additional support at openings and cutouts.
	H. Fasten gypsum board to furring or framing with screws.
	I. Cutting, Fitting and Trimming:  Accurately measure and precut gypsum drywall units prior to installation.  Make all cuts from face side or by sawing.  Completely cut paper on back face; do not break paper by tearing. Maintain close tolerances for accurate fit at joints between sheets and at framed openings, and allow for covering of edges of cutouts with plates and escutcheons.  Cut edges smooth as required for neat and accurate fit.
	J. Do not locate joints within 8 inches or corners of openings, except where control joints are shown at jamb lines or where openings occur at adjacent exterior or interior angles of an area.  Whenever possible, cut boards so that a single vertical joint occurs over center of door openings.
	K. Treat cut edges and holes in moisture resistant gypsum board and exterior gypsum soffit board with sealant.
	L. Isolation of Drywall from Other Construction:  Provide perimeter relief where non-load-bearing drywall partitions at structural decks or ceilings or vertical structural elements and other areas indicated.  Allow not more than 1/4" gap between gypsum drywall and structure.  Finish edges of drywall face layer with square-nose metal casing bead.  Seal space between casing bead.  Seal space between casing bead and structure with continuous sealant bead where exposed.
	M. Install gypsum wallboard on fire rated walls as required by CBC and NFPA 80.
	N. Installation of Fasteners:
	O. Maximum Variation from True Flatness:  1/4 inch in 8 feet in any direction.



	09 25 50 Gyp Wallboard Finish_0
	Part 1. General
	1.01 Related Documents
	A. The Drawings and general provisions of the Contract, including General and Special Conditions and Division 1, General Requirements, apply to the work specified in this section.
	B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to be considered an integral part of this section.
	C. All California Prevailing Wage Laws apply to the work of this section.

	1.02 Work Included
	A. The following is a general description of the work included in this section. This description does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of ALL work of this Contract.
	B. This Section does not include required painting and other field-applied decoration of gypsum drywall work
	C. Related work may be described in other sections of this Project Manual.  All sections of this project manual are related.  Contractor shall coordinate the work of this section with all other sections.

	1.03 Submittals
	A. Provide the following submittals per the requirements of Division 1.

	1.04 References and Standards
	A. The following References and Standards are incorporated into the requirements of this Section as they apply to products, assembly, manufacturing procedures and installation. References shall be utilized in determining “Industry Standards” and other acceptable manufacture and installation methods but shall not relieve the Contractor of any other responsibilities of the Contract. Where conflicts occur between multiple listed references, the Contractor shall assume that the more restrictive standard applies and shall seek determination from the Architect regarding applicable standard.

	1.05 Quality Assurance
	A. Provide the following per Division 1

	1.06 Quality Control by Contractor
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract Documents.

	1.07 Quality Control by Owner
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract.

	1.08 Closeout
	A. Provide the following Close Out materials in accordance with Division 1

	1.09 Warranty
	A. Provide written warranty in accordance with Division 1

	1.10 Product Delivery, Handling, and Storage
	A. Delivery and storage of Materials:  Deliver drywall finishing materials in manufacturer's unopened containers, packages, or bundles identified with manufacturer's name, brand, type and grade.  Store inside dry areas and protect from dampness and deterioration.  Protect ready-mix products (if any) from freezing and protect metal accessories from rusting.

	1.11 Job Conditions
	A. Temperature and Humidity Conditions:  Do not install joint treatment compounds unless installation areas comply with the minimum temperature and ventilation requirements recommended by the drywall manufacturer.


	Part 2. Products
	2.01 Finish
	A. All exposed gypsum wall board surfaces shall receive a smooth finish. GA-214.

	2.02 Materials
	A. Joint Treatment Materials:

	2.03 Accessories
	A. Corner Beads:  ASTM C1047, metal or metal and paper combination.
	B. Edge Trim:  ASTM C1047, GA 216
	C. Joint Materials:  ASTM C475, GA 216, reinforcing tape, joint compound, adhesive, and water.
	D. Fasteners:  ASTM C1002 Type W or S; ASTM C954 Type S12
	E. Adhesive:  ASTM C557, GA 216.


	Part 3. Execution
	3.01 Installation
	A. General:  Finish exposed drywall surfaces with joints, corners, and exposed edges reinforced or trimmed as specified, and with all joints, fastener heads, trim accessory flanges, and surface defects filled with joint compound in accordance with drywall manufacturer's recommendations for a smooth, flush surface.  Form true, level, or plumb lines, without joints, fastener heads, and flanges of trim accessories or defects visible after application of field applied decoration.
	B. Use joint tape to reinforce joints formed by tapered edges or butt ends of drywall units and at interior corners and angles.  Set tape in joint compound and apply skim coat over tape in one application.  Do not use topping or refinishing compounds for setting of tapes.
	C. Reinforce external corners of drywall work with specified type of corner bead.  Securely fasten metal corner beads as recommended by the manufacturer.  Use fasteners which will be fully concealed by joint compound fill applied over flanges.
	D. Edge Trim:  Provide specified type of metal casing bead trim.  Install in single, un-jointed lengths, unless run exceeds longest available stock length.
	E. Miter corners of semi-finishing-type trim.
	F. Coordinate installation of trim with drywall installation where type of trim or application requires installation of trim prior to, or progressively with, installation of drywall.
	G. Application of Joint Compounds:  After mixing, do not use joint compounds if recommended pot-life time has expired.  Allow drying time between applications of joint compound in accordance with manufacturer’s recommendations for the relative humidity and temperature levels at the time of application.  In no case, allow less than 24 hours drying time between applications of joint compound.  Apply not less than 3 separate coats of joint compound over joints, fastener heads, and metal flanges.
	H. Modify the above requirements to provide fire taping only at joints of unexposed drywall applications or as required to provide acceptable surface for adhesively applied acoustic tile.
	I. Where fire rated walls are not exposed, tape all joints, fill all fasteners and fill all joints between gyp board and existing walls, ceilings, and floors. Knock down and sand all ridges where required.

	3.02 Protection of Finished Work
	A. Provide proper procedures for the protection of completed drywall work from damage or deterioration until substantial completion.
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	Part 1. General
	1.01 Related Documents
	A. The Drawings and general provisions of the Contract, including General and Special Conditions and Division 1, General Requirements, apply to the work specified in this section.
	B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to be considered an integral part of this section.
	C. All California Prevailing Wage Laws apply to the work of this section.

	1.02 Work Included
	A. The following is a general description of the work included in this section. This description does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of ALL work of this Contract.
	B. Related work may be described in other sections of this Project Manual.  All sections of this project manual are related.  Contractor shall coordinate the work of this section with all other sections.

	1.03 Submittals
	A. Provide the following submittals per the requirements of Division 1.

	1.04 References and Standards
	A. The following References and Standards are incorporated into the requirements of this Section as they apply to products, assembly, manufacturing procedures and installation. References shall be utilized in determining “Industry Standards” and other acceptable manufacture and installation methods but shall not relieve the Contractor of any other responsibilities of the Contract. Where conflicts occur between multiple listed references, the Contractor shall assume that the more restrictive standard applies and shall seek determination from the Architect regarding applicable standard.

	1.05 Quality Assurance
	A. Provide the following per Division 1

	1.06 Quality Control by Contractor
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract Documents.

	1.07 Quality Control by Owner
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract.

	1.08 Closeout
	A. Provide the following Close Out materials in accordance with Division 1.

	1.09 Warranty
	A. Provide written warranty in accordance with Division 1.

	1.10 Product Delivery, Storage, and Handling
	A. Deliver acoustic tile to the Project site in original unopened packages bearing manufacturer's  name and labeled to identify each type of acoustic unit.
	B. Storage:  Advise Contractors of acoustic material manufacturer's recommendations for storage of acoustic tiles to be used in the work.
	C. Protect all metal suspension parts from damage.


	Part 2. Products
	2.01 Acceptable Manufacturers
	A. Armstrong World Industries, Inc. (armstrong.com/ceilings)
	B. USG Interiors, Inc. (usg.com)

	2.02 Materials

	Part 3. Execution
	3.01 Inspection
	A. Examine the conditions under which the suspended ceiling work is to be performed and notify the Architect, in writing, of any unsatisfactory conditions.  Do not proceed with suspension ceiling work until unsatisfactory conditions have been corrected.
	B. Consult other trades and contractors involved prior to start of ceiling work, to determine areas of potential interference.  Do not start installation until interferences have been resolved.
	C. Coordinate layout with other work which penetrates or is supported by ceiling suspension system

	3.02 Installation
	3.03 Acceptance
	A. Defective and Damaged Work: all chipped, nicked, scratched, soiled and otherwise defective tile and tile damaged during or after installation and prior to final acceptance of the building Project shall be removed and replaced at no additional cost to the Owner.
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	Part 1. General
	1.01 Related Documents
	A. The Drawings and general provisions of the Contract, including General and Special Conditions, apply to the work specified in this section.
	B. Parts 1,2,3,4,5,6, Title 24 of the California Code of Regulations (California Building Code) is to be considered an integral part of this section.
	C. All California Prevailing Wage Laws apply to the work of this section.

	1.02 Work Included
	A. The following is a general description of the work included in this section. This description does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of ALL work of this Contract.

	1.03 Submittals
	A. Provide the following submittals:

	1.04 References / Standards
	A. The following References and Standards are incorporated into the requirements of this Section as they apply to products, assembly, manufacturing procedures and installation. References shall be utilized in determining “Industry Standards” and other acceptable manufacture and installation methods but shall not relieve the Contractor of any other responsibilities of the Contract. Where conflicts occur between multiple listed references, the Contractor shall assume that the more restrictive standard applies and shall seek determination from the Architect regarding applicable standard.

	1.05 Quality Assurance
	A. Provide the following:

	1.06 Quality Control by Contractor
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract Documents.

	1.07 Quality Control by Owner
	A. The following specific procedures shall be required to demonstrate adequate levels of quality provided for project components and systems. Exclusion of any item from this list does not relieve the Contractor of any responsibilities for quality procedures covered elsewhere in the Contract.

	1.08 Close Out
	A. Provide the following Close Out materials:

	1.09 Warranty
	A. Provide written warranty, as follows:

	1.10 Painting Scope
	A. General
	B. Colors:
	C. Existing Construction: Renovated Finish
	D. Floor Coatings
	E. Specific Items Included: The following is intended to clarify items requiring paint. This list does not limit the scope of work shown in the drawings nor does it relieve the Contractor of any responsibility for coordination of all work of this Contract. The general contractor shall make all new surfaces, existing surfaces and repaired surfaces “ready for paint.” Once the Painting contractor has applied primer or paint to a surface he/she has assumed complete responsibility for the “readiness” of that substrate.

	1.11 Painting / Renovation Not Included
	A. The following categories of work are not included as part of the painter-applied finish work, unless otherwise shown or specified.  No finish on the following
	B. Do not paint any moving parts of operating units, mechanical and electrical parts, such as valve and damper operators, linkages, door closers, sensing devices, motor and fan shafts, unless otherwise indicated.
	C. Do not paint over any code-required labels, such, as UL and, fire ratings, Factory Mutual, or any equipment identification, performance rating, name, or nomenclature plates.
	D. All masking, tape, paper, and plastic adhered to these items shall be removed by the Painting Contractor upon completion of paining and after required drying time. Absolutely no tape residue will be left on any surface. No tape will remain on an exterior surface for more that (14) days.


	Part 2. Products
	2.01 Paint
	A. Paint, surface treatments, and finishes are shown in the Finish Schedules, Elevations, or indicated in the Specifications of the Contract Documents. Paint colors will be selected from the manufacturer's mixed colors prior to installation.
	B. All paints shall comply with Flame Spread limitations defined in 2010 CBC Table 803.9. Refer to Drawings for specific requirements based on usage.
	C. Final acceptance of colors will be from brush-out samples applied in situ.
	D. Proprietary names used to designate colors or materials are not intended to imply that products of the manufacturer’s are required to the exclusion of equivalent products of other manufacturer's.
	E. Bids are to be based on specified coatings as manufactured by Benjamin Moore & Co., except as otherwise specified.
	F. Requests for changes or variations must be made in writing by the Contractor to the Architect detailing the reasons, extra cost or savings per hour of labor and/or per gallon of paint. It is the burden of the Painting Contractor to prove the equivalency of any intended substitution of primers or coatings four weeks before beginning the project.
	G. Paint Coordination:  Provide finish coats and primers that are compatible and manufactured by the same manufacturer, except as otherwise specified.  Review other Sections of these Specifications in which prime paints are to be provided to ensure compatibility of total coating systems for various substrates.  Upon request from other trades, furnish information on characteristics of specified finish materials, to ensure compatible prime coats are used.  Provide barrier coats over incompatible primers or remove and re-prime as required.  Notify the Architect, in writing, of any anticipated problems using specified coating systems with substrates primed by others.
	H. Primer: All primers and undercoats are to be tinted to the approximate shade of the selected finish coat, but the tint shall be sufficiently different to allow easy determination of the boundaries between coats.  Where the color schedule calls for the use of deep tones, it is the responsibility of the Painting Contractor to utilize the appropriate Deep Base Primers as Manufactured by Benjamin Moore & Co. (or equal) for use on the surface for which they are intended.

	2.02 Surface Repair / Stabilization Materials
	A. Hardener for wood that is damaged, slightly decayed, softened, or weathered:
	B. Filler for defects in wood.
	C. Metal Etch / rust converter for rusty surfaces:

	2.03 Material Quality
	A. Provide premium quality grade of the various types of coatings as regularly manufactured by approved paint materials manufacturers.  Materials not displaying the manufacturer's identification as a standard, premium-grade product will not be acceptable.
	B. Provide undercoat paint (Primer) produced by the same manufacturer as the finish coats.  Use only thinners approved by the paint manufacturer, and use only within recommended limits.

	2.04 Materials
	A. Unless otherwise specified, the products indicated under "Painting" are products of “Benjamin Moore & Co.;” comparable-quality products of Dunn-Edwards, ICI, Kelly-Moore, Pratt & Lambert or approved equivalent will be acceptable. Proof of equivalence is required in writing by the Painting Contractor.
	B. Colors used shall be selected for their permanence and non-fading qualities.  In addition, colors that are used over concrete and plaster shall not be applied if the concrete or plaster surface has a Ph rating higher than 13.
	C. All paint and coatings must be delivered to the job site in the manufacturer’s original and unopened containers, plainly marked with the proper designation of the product, as well as the name of the manufacturer.  All coating materials at the job site shall be subject to inspection by the Architect.
	D. The contractor shall retain sufficient quantities of paint of the same batch until completion of the entire project to permit uniform touch-up.  Normal minor damages to painted areas by other trades during the course of the construction project shall be touched-up by the Painting Contractor at no extra cost.
	E. It is to be understood by the General Contractor and the Painting Contractor that all coatings must conform to all state and local regulations including VOC rules at the time of application.


	Part 3. Execution
	3.01 Contractor’s Inspection
	A. It is the General Contractor and Painting Contractors responsibility to examine the areas and conditions under which painting work is to be applied.  Notify the Architect, in writing, of conditions detrimental to the proper and timely completion of the work.  Do not proceed with the work until unsatisfactory conditions have been corrected and inspected by the Architect.
	B. All surfaces to be painted must be free of dirt, rust, scale, grease, moisture, scuffed surfaces, glossy, or conditions otherwise detrimental to the formation of a durable paint film.
	C. Any surface which has been primed or painted constitutes acceptance of the surfaces and the conditions within any particular area.
	D. Surfaces not being painted shall be protected from drips, spatter, over-spray and other paint contamination by means of masking, drop sheets and protective covers.

	3.02 Surface Preparation
	A. General: Perform preparation and cleaning procedures in strict accordance with the paint manufacturer's instruction and as herein specified for each particular substrate condition.
	B. General, Existing Construction:
	C. Wood:
	D. New Exterior Cement Plaster:
	E. Previously painted Exterior Cement Plaster:
	F. Ferrous Metals:
	G. Previously painted steel:
	H. New galvanized metals:
	I. Metal Downspouts and Structural Posts:
	J. Weathered previously painted galvanized metal:
	K. Painting of special assemblies

	3.03 Materials Preparation
	A. Mix and prepare painting materials in accordance with manufacturer's directions.
	B. Store materials not in actual use in tightly covered containers.  Maintain containers used in storage, mixing, and application of paint in a clean condition, free of foreign materials and residue. Store materials not in actual use out of the direct sun at all times.
	C. Stir materials before application to produce a mixture of uniform density, and stir as required during the application of the materials.  Do not stir surface film into the material.  Remove the film, and if necessary, strain the material before using.

	3.04 Application
	A. General:
	B. Minimum Coating Thickness

	3.05 Clear Finish Renovation
	A. Repairs
	B. Preparation:
	C. Application

	3.06 Operations and Sequence
	A. All work is conditioned on adequate coating and finishing of all visible surfaces. Contractor shall provide all equipment necessary to meet this requirement. Equipment shall include lifts, scaffolding, ladders and any other appurtenances required to access surfaces.
	B. Sequence of operations shall be determined by the requirements of the paint manufacturer and the finish requirements of this specification. Finish quality shall not be compromised by limitations resulting from equipment movement or setup.
	C. Multiple setups may be required to apply different coatings or colors.
	D. Multiple passes at each surface will be required to allow for multiple coatings and interim curing time. Contractor shall allow for as many passes as necessary to adequately coat each surface.
	E. Contractor shall allow for multiple passes where the requirements of one finish component are different than those of another.
	F. Drying Time between coats: Time between coats of primer and finish coats shall be dictated by the Required Inspections (refer to PART 1.) Each coat shall be allowed to dry completely before application of next coat.

	3.07 Cleanup and Protection
	A. Cleanup:
	B. Protections:  Protect the work of other trades, whether to be painted or not, against damage by painting and finishing work.  Correct any damages by cleaning, repairing, or replacing and repainting as directed by Architect.

	3.08 Product Delivery, Handling and Storage
	A. Delivery all materials to the job site in original, new, and unopened packages and containers bearing manufacturer's name and label.

	3.09 Job Conditions
	A. Do not apply water-base paints when the temperature of surfaces to be painted and the surrounding air temperatures are below 50 degrees F., unless otherwise permitted by the paint manufacturer's printed instructions.
	B. Do not apply solvent-thinned paints when the temperature of surfaces to be painted and the surrounding air temperatures are below 45 degrees F., unless otherwise permitted by the paint manufacturer's printed instructions.
	C. Do not apply paint in snow, rain, fog, or mist or when the relative humidity exceeds 85% or to damp or wet surfaces, unless permitted by the paint manufacturer's printed instructions.  Painting may be continued during inclement weather only if the areas and surfaces to be painted are enclosed and heated within the temperature limits specified by the paint manufacturer during application and drying period.


	Part 4. Coating Systems
	4.01 Materials
	A. For purposes of scheduling, the products indicated under Painting Systems are products of Benjamin Moore & Co.
	B. Products used shall be selected for their permanence and non-fading qualities.
	C. Colors and Finishes:  Paint colors, surfaces treatments, and finishes are shown on the Drawings and indicated in the Schedules of the Contract Documents.
	D. Use only vinyl acrylic or 100% acrylic paint; no oil (alkyd) based paints are allowed unless otherwise specified.

	4.02 Paint Schedule
	A. This schedule is comprehensive, there may be items listed here that are not within the scope of this project.




